STATE PROJECT NUMBER SHEET NO.| TOTAL SHEETS
‘ GA 0010126 51 278
\
™. STAGE 2 NOTES:
\
N
RN I. INSTALL STAGE 2 EROS/ION CONTROL IN ACCORDANCE WITH THE ESPCP.
2. PERFORM TEMPORARY RE-STRIPING ON [|-75 NB FROM THE BEGINNING
OF THE PROJECT TO AROUND STA. 985+00 TO ACHIEVE 3-11" LANES
SHIFTED TO THE OUTSIDE EDGE OF TRAVELWAY.
3. AT THE BEGINNING OF THE PROJECT, THE 4 EXISTING 12’ LANES WILL
NEED TO BE MERGED AND TAPERED TO 3-11’ LANES. THIS LANE SHIFT AND
TAPER SHOULD BE SET UP AS A WORK ZONE CLOSURE IN ACCORDANCE WITH
THE MUTCD AND SPEC 150.
4. PLACE TEMPORARY BARRIER ALONG THE EXISTING INSIDE EDGE OF TRAVELWAY ON
BOTH THE NB & SB SIDE FROM THE BEGINNING OF THE PROJECT TO AROUND STA.
m=|T 963+00. ON THE SB SIDE, THE TEMPORARY BARRIER SHOULD BE PLACED AT A
NSlo MINIMUM OF 2’ FROM THE INSIDE EDGE TO AVOID SHIFTING THE LANES.
Q?‘% 535 REMOVE THE EXISTING INSIDE SHOULDER PAVEMENT.
gg ;‘;6 CONSTRUCT FULL-DEPTH INSIDE WIDENING OF LANE AND SHOULDER INCLUDING
.i.:‘ & DRAINAGE, SIGNING, GUARDRAIL, MEDIAN BARRIER, SLOPES, ETC.
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