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GA 40  
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PC STA 1681+16.23

STA 1686+63.01

BRIDGE 1 LT

BEGIN CONSTRUCTION

STA 1686+91.60

BEGIN BRIDGE 1STA 1675+13

BEGIN PROJECT M004627
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STA 1688+53.51

BRIDGE 1 LT

END  CONSTRUCTION

20.00' LT

STA 1680+24

CONSTRUCTION

BEGIN SHOULDER

56.00' LT

STA 1682+20

CONSTRUCTION

BEGIN SHOULDER

STA 1688+82.10

END BRIDGE 1

EXISTING APPROACH SLAB
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29.50' LT

STA 1684+90

CONCRETE BARRIER

BEGIN TEMPORARY 64.00' LT

STA 1685+50

END SHIFT

56.00' LT

STA 1682+20

CONSTRUCTION

BEGIN SHOULDER

BEGIN SHIFT

20.00' LT

STA 1680+24

CONSTRUCTION

BEGIN SHOULDER

41.00' LT

STA 1689+3441.00' LT

STA 1685+71

67.25' LT

STA 1682+19

CONCRETE BARRIER

BEGIN TEMPORARY

67.25' LT

STA 1686+29

CONCRETE BARRIER

END TEMPORARY

TEMPORARY STRIPING

APPROX. EXIST. R/W
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CEDAR CREEK ROAD / CR 179

20.00' RT

STA 1675+63

CONSTRUCTION

BEGIN SHOULDER
56.00' RT

STA 1677+81

CONSTRUCTION

BEGIN SHOULDER
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56.00' RT

STA 1677+81

CONSTRUCTION

BEGIN SHOULDER

BEGIN SHIFT

41.00' RT

STA 1686+29

TEMPORARY STRIPING
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STA 1687+20.19

BRIDGE 1 RT

BEGIN CONSTRUCTION

STA 1675+63 RT

BEGIN CONSTRUCTION STA 1689+10.69

BRIDGE 1 RT

END CONSTRUCTION

EXISTING APPROACH SLAB

64.00' RT

STA 1682+60

END SHIFT

29.00' RT

STA 1685+57

CONCRETE BARRIER

BEGIN TEMPORARY

41.00' RT

STA 1689+98

67.25' RT

STA 1689+43

CONCRETE BARRIER

BEGIN TEMPORARY
60 MPH ARRAY

ATTENUATOR (SAND LOADED)

TEMPORARY TRAFFIC IMPACT

STA 1677+81, 67.25' RT

CONCRETE BARRIER

BEGIN TEMPORARY

67.25' RT

STA 1684+51

CONCRETE BARRIER

END TEMPORARY

 

(d) - MILL AND OVERLAY PEM ASPHALT TO TRANSITION TO BRIDGE DECK

(c) - CONSTRUCT STAGE 2 PORTIONS OF BRIDGES

(b) - SHIFT TRAFFIC TO ASSIGNED DETOUR LANES

     TEMPORARY STRIPING

(a) - INSTALL STAGE 2 TEMPORARY BARRIERS AND

STAGE 2

(d) - CONSTRUCT RIGHT FULL DEPTH SHOULDERS

     PRIOR TO CONSTRUCTION AS NEEDED

(c) - CLOSE 1 RIGHT LANE OF TRAFFIC PER GA STD 9106

(b) - CONSTRUCT LEFT FULL DEPTH SHOULDERS

     PRIOR TO CONSTRUCTION AS NEEDED

(a) - CLOSE 1 LEFT LANE OF TRAFFIC PER GA STD 9106

STAGE 1

 

GA STD 9106.  COST TO BE PAID UNDER TRAFFIC CONTROL M004627.

SHIFTED TO THE LANE LOCATIONS SHOWN IN THE PLANS USING 

PRIOR TO THE LIMITS OF CONSTRUCTION TRAVEL LANES SHALL BE 

OF TEMPORARY STRIPING AS NEEDED.  INCLUDE WITH PAY ITEM 150-1000.

REMOVE ALL CONFLICTING STRIPING BETWEEN BEGINNING AND END

TRAFFIC CONTROL M004627 - PAY ITEM 150-1000.

AND TEMPORARY RAISED PAVEMENT MARKERS TO BE PAID UNDER

PLACEMENT AND REMOVAL OF ALL TEMPORARY SIGNING, STRIPING, 

NOTE:

ATTENUATOR

PORTABLE IMPACT

APPROX. EXIST. R/W

APPROX. EXIST. R/W

OPEN LANES OF TRAFFIC

TEMPORARY BARRIER

LEGEND

STAGE 1 & 2 CONSTRUCTION

LIMITS OF MILLING AND OVERLAY PEM ASPHALT

50

SCALE IN FEET

0 100 200

REVISION DATES
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DRAWING No.

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
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OFFICE:                              

CONSTRUCTION STAGINGCONSTRUCTION STAGINGCONSTRUCTION STAGING

                           

I-75 OVER CEDAR CREEK ROAD 19-001
GPLN

 STAGE 1 & 2 PLAN  

4/27/2012

          


