GDOT Design-Build Project M ecmyaps. i
Utility Analysis Preliminary Routing Report Georia Deparrent of Transporaton

Project Contact Person - Name JONnathan Todd Phone 404-694-1220 v jtodd@aglresources.com
County: Fulton  project #: 0010925 Date 06/04/2014

Form Purpose

The purpose of this form is to provide proposing Design-Build teams with some additional information regarding possibly affected utilities.
This form is in addition to SUE plans and MOUSs; and is provided for information only. Days included in this form are Calendar Days. By
providing as much of the requested information on one form below for each utility owner, it is expected to reduce some inquires made by
the proposing Design-Build teams by providing consistent information to all proposed bidders.

Existing Conditions (Please complete additional forms for multiple facilities)

1. General locations, to include material sizes, casings and other pertinent information: the Pipe is a 6" steel pipeline that runs along

the east side of Riverside Drive. The pipe transitions to 4" plastic inside of an * casing attached to the bridge over I-285

2. Has the SUE information been verified? [] No [ Yes
3. To the best of your knowledge are there any discrepancies in the SUE information? [ No [] Yes

If so, please list:

4.  To the best of your knowledge has anything been changed/added since SUE was completed? [ No [] Yes

If yes please list:

Proposed Resolutions

1. Describe potential conflict points: UNknown at this time

2. Is there a potential for facilities to be retained? [] No [M] Yes

3. Utility information was verified by: Utility Plat Maps/Records [ Yes [] No Field Located and Surveyed: [] Yes [H] No
4. Will test holes be recommended? [] No [H] Yes

Resolution Conditions (As Determined by the Utility Owner)

1. Utility Facility is in: [l] GDOT R/W [] Other Public R/W [] Easement (attach) [] NotinR/W [] TBD
We need to maintain this feed from October 1 until April 1.

2. Seasonal and/or Contractual Limitations? [] No ] Yes If yes, Describe:

3. Do you have any material requirements? [] No [l Yes, list any utility owner material special requirements or comments:

Materials are to be sourced by AGL's approved contractor through our supply house using only AGL approved materials

Who has material cost responsibility? Utility Owner [] DB Contractor [H]

4.  Estimated number of days required to perform relocation activities: Design: 90 Days Construction: 200 Days

5.  Are there Construction Details and/or design manuals unique to this location? [M] No [[] Yes, describe:

0

7. Estimated Conceptual Cost: Design $ 25,000 + Construction $ 400,000 = $425,000

6.  Utility facility can only be disconnected for: Days/Hours

(Please refer to the MOU for cost responsibility)

Comments Section/Notes: 1Ne relocation cost is assuming all main within the project limits need to be relocated.

Disclaimer: This form is provided for information only. All attempts have been made to provide reliable information based on the
Design-Build costing plans or other Design-Build scoping documents. Refer to the contract documents, which include the Utility
MOUs, for the scope of work and for specific contract requirements.
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