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I-85 Corridor Design-Build Bridge Replacement Project
Date: November 2, 2016
Disclaimer:
· Please be advised that this information is preliminary and is provided for information only.  All final scope requirements will be included in the Request for Proposals (RFP).
Project Information:
· Four (4) to six (6) off-system Bridges over I-85 will be replaced using Federal funds, and using the Design-Build delivery method.
· It is anticipated that: 
· The Two Phase Low Bid selection method will be used to procure this project.
· One (1) RFP will be advertised.  
· The RFP will include four (4) to six (6) bridge replacement locations. 
· One (1) Design-Build contract will be awarded.
· The draft Bridge list is available on the Design-Build Sharepoint site.   However, this list is subject to change once additional data is gathered.
Environmental:	
· The National Environmental Policy Act (NEPA) document is currently being prepared which is anticipated to be a Categorical Exclusion (CE). 
· The approved NEPA document is anticipated to be approved by June 2017.
Permitting:
· The Design-Build Team will prepare all applicable permit(s) to the Department’s satisfaction.  The Department will transmit permit(s) to the respective agency, and the Design-Build Team will be responsible for satisfactorily addressing all comments.  
· The Design-Build Team will acquire all mitigation credits in the name of the Department as required under the approved permit.
· Onsite mitigation banks will not be considered nor constructed as part of this project.
· All site erosion control BMP’s, including obtaining any stream buffer variances, will be the responsibility of the Design-Build team.
Geotechnical Scope of Work:
· The Department will provide readily available geotechnical information, e.g. existing Bridge Foundation Investigate (BFI) report, in the RFP.
· The Design-Build Team will be responsible for preparing a Bridge Foundation Investigation (BFI) and Wall Foundation Investigations (WFI) as necessary.


Pavement Design:
· The Department will provide the pavement typical section.  
Critical Path Method:
· The Department anticipates using a Critical Path Method (CPM) schedule requirement for this project.
Utility Scope of Work:
· [bookmark: _GoBack]All Design-Build projects at the Department are Public Interest Determination (PID).
· The Department will obtain SUE QL-D information at each Bridge replacement location.
· The Design-Build Team will be responsible for coordinating and/or relocating all affected utilities or obtaining no-conflict letters from all utility owners.
· The Department will obtain executed Memorandums of Understanding (MOU) from each utility owner and will include in the RFP.
Traffic Control Scope of Work:
· It is anticipated that an off-site detour will be permitted to construct each Bridge replacement.  The Department will evaluate each location to determine a reasonable duration to perform all work.  The duration of the off-site detour at each location will be included in the RFP.
Right-of-Way Scope of Work:
· All work shall be constructed and performed within existing right-of-way.
· No additional right-of-way will be acquired for the construction of the project.
Additional Comment:
· No Survey related data is available for this project.  The Design-Build Team will be responsible for obtaining this data.
· The Department is evaluating potential Design Variance(s) at each Bridge replacement location.  Any allowable Design Variance(s) will be included in the RFP. 
· This project will comply with LRFD requirements. 
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