
DIRECTION OF TWO-WAY TRAFFIC

TEMPORARY PAVEMENT

STAGE 3 CONSTRUCTION

CONSTRUCTION STAGING NOTES

20

SCALE IN FEET

0 40 80    -051 

               STA.116+20 TO STA.122+00

STAGE III CONSTRUCTION

L.D. 6 G.M.D. 806 L.L. 71

1.  SHIFT TRAFFIC TO THE RIGHT SIDE OF U.S. 29 / S.R. 14 AS SHOWN.

2. TRANSITION RAMP TO ONE-WAY TRAFFIC AS SHOWN.

3. MAINTAIN ACCESS TO ALL COMMERCIAL AND RESIDENTIAL PROPERTIES AT ALL TIMES.
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CONTRACTOR NOTE:

ESA - SEE ENVIRONMENTAL RESOURCES IMPACT TABLE 

IN GNERAL NOTES FOR CNOSTRUCTION RESTRICTIONS.

4/28/14
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USE ON CONSTRUCTION 4-28-2014
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