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          1/5/2009 STA. 1596+00 - STA. 1603+40

5.  MAINTAIN EXISTING SIGNS AND EXIST. PAVEMENT MARKINGS.

 

  AT ALL TIMES.

4.  MAINTAIN INGRESS AND EGRESS TO ADJACENT PROPERTIES

 

  TYPICAL SECTION).  

  AS INDICATED BY        , THRU THE BINDER COURSE (SEE

3.  CONSTRUCT PROPOSED WIDENING & NEW CONSTRUCTION

 

  SIGNS, ETC.) BEFORE CONSTRUCTION ACTIVITIES BEGIN.

2.  PLACE ALL TEMPORARY TRAFFIC CONTROL DEVICES (DRUMS,

 

  CROSSROADS AS INDICATED BY TRAFFIC FLOW ARROWS.

1.  MAINTAIN TRAFFIC ON EXISTING SR 96 AND ALL ADJACENT 

RELOCATED SR 96 RELOCATED SR 96

E 2480986.0693

N 925706.4240

STA. 1603+40.00
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SSWL..........SINGLE SOLID WHITE LINE

SSYL.........SINGLE SOLID YELLOW LINE
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