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NOTES:

-  MAINTAIN FLOW TO EXIST 24" PIPE AS LONG

   AS POSSIBLE.

-  WHEN NECESSARY, CUT OFF A PORTION OF THE 

   EXIST PIPE AND CONSTRUCT A TEMP BYPASS

   DITCH TO IT.

-  COMPLETE THE PROP PIPE & MANHOLE, LEAVING

   THE TOP OF THE MANHOLE OPEN.  DIRECT FLOW 

   INTO THE OPEN MANHOLE.

-  COMPLETE CONSRUCTION OF THE CURB & GUTTER

   & PAVING.
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COMMERCE ROAD/S.R.15A

COMMERCE ROAD/S.R.15A

N 1501295.9078

E 2478827.7746

STA 21+15.00

LIMIT OF CONSTRUCTION HUNTER STREET

MATCH EXISTING WIDTH (+-9’)

MATCH EXISTING CROSS SLOPE

N 1501347.3601

E 2478612.4816
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CURVE #KC8

N 50^37’14"E

N 50^37’14"E
N74^20’53"E

COMMERCE ROAD

CURVE # KC9

PI STA 134+72.34

N 1501295.4689

E 2478825.1410

DELTA 1^50’52"

T 30.16’

L 60.31’

R 1870.00’

E 0.24’

e EXISTING

COMMERCE ROAD

CURVE # KC8

PI STA 132+17.08

N 1501225.0809

E 2478573.9180

DELTA 23^43’39.5"

T 196.42’

L 387.21’

R 935.00’

E 20.41’

e 6.00%

STA 132+97.83 COMMERCE ROAD/ S.R.15=
STA 20+00.00 HUNTER STREET

N 1501242.2289
E 2478659.0909

STA 126+55.00 SYCAMORE STREET/S.R.15/S.R.82 BACK=

STA 126+55.00 COMMERCE ROAD/S.R.15 AHEAD =

STA 50+00.00 SR 82/PEACH HILL DRIVE RELOC.

N 1500866.2360 E 2478141.4120

STA 134+75.00

COMMERCE ROAD/S.R.15

END PROJECT # BHF00-0052-02(020)
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TRAFFIC DRUMS @ 50’O.C.

2’ OFF EDGE OF TRAVEL LANE
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DEPARTMENT OF TRANSPORTATION

DRAWING No.

     GPLN

STA 129+00 TO END PROJECT

LEGEND

STAGE CONSTRUCTION

STAGE 3 TRAFFIC

FLOW ARROW

STAGE 3  CONSTRUCTION

CONSTRUCT REMAINING PORTION

OF DRAINAGE LINE H

DWG NO. TOTAL DWGS

 

  

SR15 ALT/SR82 OVER CURRY CREEK

BHF00-0052-02(020)PROJECT NO:

COUNTY: JACKSON

Suite 400

1780 Corporate Drive

Norcross, Georgia 30093

Tel 770.931.8005

Fax 770.931.8555

www.transystems.com

CONSTRUCTION STAGING - STAGE 3

STAGING NOTES:

1) MAINTAIN EXISTING TRAFFIC PATTERSN FROM STAGE 2

2) CONSTRUCT COMMERCE ROAD S.R.15A UNDER EXISTING

TRAFFIC

3) CONSTRUCT REMAINING PORTION OF DRAINAGE LINE H

88^29’05"

OFFICE: PROGRAM DELIVERY
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