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MAINTENANCE OF TRAFFIC PLANS STAGE 3

PROPERTIES AT ALL TIMES.

I. SHIFT TRAFFIC ON SR 3/US 19 AS SHOWN.

2. INSTALL ALL TRAFFIC CONTROL DEVICES PRIOR
T0 STAGE 3 CONSTRUCTION ACTIVITIES BEGIN.

3. MAINTAIN INGRESS AND EGRESS TO ADJACENT

4. REMOVE EXISTING PORTION OF BRIDGE AS SHOWN BY

NOTES:

POSITIVE DRAINAGE SHALL BE PROVIDED AT ALL TIMES. TEMPORARY DRAINAGE
SHALL BE DESIGNED FOR A 10-YEAR STORM EVENT. THE COST FOR DESIGNING,
INSTALLING AND REMOVING TEMPORARY DRAINAGE ITEMS SHALL BE INCLUDED
IN THE OVERALL BID PRICE SUBMITTED.

ALL TRAVEL LANES ARE 10" OVER THE BRIDGE.

ALL TEMPORARY SIGNING AND MARKINGS AND REMOVAL OF THESE ITEMS SHALL
BE INCLUDED IN TRAFFIC CONTROL LUMP SUM.
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5. CONSTRUCT PROPOSED PORTIONS OF SR 3/US 19 AS SHOWN BY LANE TAPERS ‘ARE DESIGNED FOR 35 MPH. TRAFFIC CONTROL DURING CONSTRUCTION ‘
SHOULD REFLECT THIS DESION SPEED. £Sp - o5
6. CONSTRUCT PROPOSED CURB & GUTTER AND SIDEWALK A JANE S. & JOHN W. HARNESS
FROM STA. 19+50 TO STA. 23+00, LT. ST{BEAQA b
7. CONSTRUCT PORTION OF PROPOSED BRIDGE AND APPROACH sUFFE
SLAB FROM STA. 13+14 TO STA. 17+19, LT.
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