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LIMIT OF CONSTRUCTION

STA. 13+90. 34
+12.0

BEGIN MILLING & INLAY
END OVERLAY
STA. 14+00.00

STATE PROJECT NUMBER

SHEET| TOTAL
NO SHEFTS

GA. STP-2928(1)

1217 324

REVISION DATES

TRUSTEES OF THE TRINITY
UNITED METHODIST CHURCH

END TAPER
STA. 13+29. 90

BEGIN TAPER:- ’—\ -

e € e .;.._.:':_....,.e_._.._.._.._._._‘_._ R —

__STA-142+29. 90 ——

_____

END MILLING & INLAY
14+50. 00

Pl 14+53. 46

STA. 13+29.52

BEGIN TAPER

FULLER E. CALLAWAY
FOUNDAT I ON

STA. 12+29. 50

MATCH LINE 11+50 SEE SHEET 19-64

GEORGIA DEPARTMENT OF TRANSPORTATION
STAGE 3 CONSTRUCTION

S.R.14-U.5.29 IN LAGRANGE

......... STA. 13+90. 34 END TAPER
............................................................................... -12.0
STAGE 3 CONSTRUCTION
AT T
STAGE 3A I’L\_\_\\_\\_ N
I. MAINTAIN TRAFFIC ON RIGHT SIDE OF NORTH DAVIS RD. AND
ON LEFT SIDE OF SR 14 SPUR.
2. CONSTRUCT LEFT SIDE OF PROPOSED NORTH DAVIS RD.
FROM BEGINNING TO STA 10+60. 00.
STAGE 3B ij_:/'_f,_';ii ]
3. SHIFT TRAFFIC TO LEFT SIDE OF NORTH DAVIS RD. AND A
TO RIGHT SIDE OF SR 14 SPUR CONSTRUCTED IN STAGE 2. =%
4, CONSTRUCT RIGHT SIDE OF PROPOSED NORTH DAVIS RD.
FROM BEGINNING TO STA 12+00. 00.
5. CONSTRUCT LEFT SIDE OF PROPOSED SR 14 SPUR FROM
BEGINNING TO STA 24+00. 00.
6. PLACE 12.5mm ASPH. CONC. COURSE FOR ENTIRE PROJECT LIMIT,
SCALE IN FEET P AHSONS STATE OF GEORGIA
0 D 20 B0 5390 TRIANGLE PARKWAY, SUITE 100 DEPARTMENT OF TRANSPORTATION
NORCROSS, GA 30092

h:\644460 troup\dgn\rwy\351170stg312.dgn
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PDRAWING No|

19-68




