EROSION CONTROL SUMMARY OF QUANTITIES

| DRAWING NUMBER | TEMPORARY SILT FENCE - TYPE C | TEMPORARY DOWN DRAIN | CONSTRUCT AND REMOVE INLET SEDIMENT TRAP | CONSTRUCTION EXIT | CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE, PLAIN RIP RAP/SAND BAGS | CONSTRUCT AND REMOVE TEMPORARY SEDIMENT BARRIER OR BALED STRAW CHECK DAM | EROSION CONTROL MATS, SLOPES | MAINTENANCE OF SEDIMENT BARRIER - BALED STRAW | MAINTENANCE OF TEMPORARY SILT FENCE - TP C | MAINTENANCE OF CHECK DAMS - ALL TYPES | MAINTENANCE OF INLET SEDIMENT TRAP | MAINTENANCE OF CONSTRUCTION EXIT |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | LF | LF | EA | EA | EA | LF | SY | LF | LF | LF | EA | EA |
| STAGE 1 A | 10913 | | 31 | | | 420 | | 210 | 5457 | -- | 62 | -- |
| STAGE 1 | 2186 | 30 | 31 | 4 | 22 | 15 | 1777 | 8 | 1093 | 220 | 62 | 4 |
| STAGE 2A | 625 | | | | | | 626 | -- | 313 | -- | -- | -- |
| STAGE 2B | | | 10 | | 8 | | 152 | -- | -- | 80 | 20 | -- |
| STAGE 3 | | | 1 | | 2 | | 42 | -- | -- | 20 | 2 | -- |
| STAGE 4 | 1364 | | 17 | | 2 | | | -- | 682 | 20 | 34 | -- |
| STAGE 5 | 1793 | | 23 | | 7 | | 834 | -- | 897 | 70 | 46 | -- |
| STAGE 6 | 1007 | | 22 | | | | 1193 | -- | 504 | -- | 44 | -- |
| STAGE 7 | 609 | | 8 | | | | 344 | -- | 305 | -- | 16 | -- |
| | | | | | | | | -- | -- | -- | -- | -- |
| | | | | | | | | -- | | -- | | |
| SUBTOTAL | 18497 | 30 | 143 | 4 | 41 | 435 | 4968 | 218 | 9251 | 410 | 286 | 4 |
| DIRECTED BY ENGINEER | 1103 | 6 | 157 | 6 | 2 | 5 | 1032 | 3 | 549 | 20 | 14 | 26 |
| TOTAL | 19600 | 36 | 300 | 10 | 43 | 440 | 6000 | 220 | 9800 | 430 | 300 | 30 |

| TEMPORARY GRASSING | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | AC. | 6 |

| PERMANENT GRASSING | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | AC. | 12 |

| MULCH | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | TON | 1000 |

| LIQUID LIME | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | GAL | 16 |

| AGRICULTURAL LIME | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | TN | 13 |

| FERTILIZER MIXED GRADE | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | TN | 7 |

| FERTILIZER NITROGEN CONTENT | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | LB | 400 |

| WATER QUALITY MONITORING AND SAMPLING | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | EA | 2 |

| WATER QUALITY INSPECTIONS | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | MO | 36 |

| SOD | | |
|---|---|---|
| | UNIT | QTY. |
| TOTAL | SY | 6700 |

ARCADIS
Infrastructure, environment, facilities

| REVISION DATES |
|---|
| 03/11/11 |
| 04/08/11 |
| 04/14/11 |

STATE OF GEORGIA
DEPARTMENT OF TRANSPORTATION

SUMMARY QUANTITIES

CANTON ROAD AND RR
BRIDGE OVER SR 3/US 41

DRAWING No. 6-07