


**LEGEND**


-  STAGE 4 CONSTRUCTION
-  TEMPORARY PAVEMENT
-  TRAFFIC PATTERN DURING STAGE 4

NOTE:  
 ESA HISTORIC BOUNDARY -  
 EXISTING R/W OF SR 3/US 41

STAGE 4  
 SEQUENCE OF CONSTRUCTION  
 1. MAINTAIN EXISTING TRAFFIC ON US 41.

PROPERTY AND EXISTING R/W LINE	
REQUIRED R/W LINE	
CONSTRUCTION LIMITS	
EASEMENT FOR CONSTR & MAINTENANCE OF SLOPES	
EASEMENT FOR CONSTR OF SLOPES	
EASEMENT FOR CONSTR OF DRIVES	

BEGIN LIMIT OF ACCESS.....	BLA
END LIMIT OF ACCESS.....	ELA
LIMIT OF ACCESS	
REQ'D R/W & LIMIT OF ACCESS	



REVISION DATES	

STATE OF GEORGIA  
 DEPARTMENT OF TRANSPORTATION  
**CONSTRUCTION STAGING PLAN**  
**STAGE 4**  
 CANTON ROAD AND RR  
 BRIDGE OVER SR 3/US 41

DRAWING No.  
**19-43**