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6. CLOSE HOV RAMPS FROM/TO I-85 FROM LINDBERGH DR.

5. PLACE TRAFFIC CONTROL AS SHOWN ON THE PLANS FOR STAGE 1.

   THE DURATION OF CONSTRUCTION.

   TO REMAIN OPERATIONAL AND 12 FEET IN WIDTH THROUGHOUT

4. UNLESS NOTED OTHERWISE ALL TRAFFIC LANES ARE

   REMOVING THE ADDED THRU LANES.

   AND ALONG RAMP FROM I-85 NB TO SR400 NB THEREBY 

3. COMPLETE NEW PAVEMENT MARKINGS ALONG I-85 NB 

2. RELOCATE UTILITIES.

1. PLACE EROSION CONTROL AS SHOWN ON THE PLANS.

STAGE 1:

   DURATION TIME-FRAME LIMITS AND ASSOCIATED DELAY FINES.

   AS SHOWN ON STAGE 2 PLAN SHEETS.  SEE SPECIAL PROVISIONS FOR

6. A SHORT DURATION LANE CLOSURE WILL BE REQUIRED ON SR400 SB

   FOR DURATION TIME-FRAME LIMITS AND ASSOCIATED DELAY FINES.

   PLACED AT NIGHT USING TRAFFIC BREAKS.  SEE SPECIAL PROVISIONS

5. BRIDGE GIRDERS OVER OPERATIONAL TRAFFIC ROUTES SHALL BE

4. CONSTRUCT RAMPS AS SHOWN ON THE PLANS.

3. HOV RAMPS FROM/TO I-85 FROM LINDBERGH DR. TO REMAIN CLOSED.

2. TRAFFIC CONTROL PLACED IN STAGE 1 TO REMAIN IN PLACE.

   OF CONSTRUCTION.

   OPERATIONAL AND 12 FEET IN WIDTH THROUGHOUT THE DURATION

1. UNLESS NOTED OTHERWISE ALL TRAFFIC LANES ARE TO REMAIN

STAGE 2:

6. CLOSE HOV RAMPS FROM/TO I-85 FROM LINDBERGH DR.

5. PLACE TRAFFIC CONTROL AS SHOWN ON THE PLANS FOR STAGE 1.

   THE DURATION OF CONSTRUCTION.

   TO REMAIN OPERATIONAL AND 12 FEET IN WIDTH THROUGHOUT

4. UNLESS NOTED OTHERWISE ALL TRAFFIC LANES ARE

   REMOVING THE ADDED THRU LANES.

   AND ALONG RAMP FROM I-85 NB TO SR400 NB THEREBY 

3. COMPLETE NEW PAVEMENT MARKINGS ALONG I-85 NB 

2. RELOCATE UTILITIES.

1. PLACE EROSION CONTROL AS SHOWN ON THE PLANS.
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