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6. CLOSE HOV RAMPS FROM/TO I-85 FROM LINDBERGH DR.
5. PLACE TRAFFIC CONTROL AS SHOWN ON THE PLANS FOR STAGE 1.
   THE DURATION OF CONSTRUCTION.

   TO REMAIN OPERATIONAL AND 12 FEET IN WIDTH THROUGHOUT
4. UNLESS NOTED OTHERWISE ALL TRAFFIC LANES ARE
   REMOVING THE ADDED THRU LANES.

   AND ALONG RAMP FROM I-85 NB TO SR400 NB THEREBY 
3. COMPLETE NEW PAVEMENT MARKINGS ALONG I-85 NB 
2. RELOCATE UTILITIES.

1. PLACE EROSION CONTROL AS SHOWN ON THE PLANS.
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