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LEGEND Stage 2 - Shift ftrafflc to Inslde [anes and Inslde shoulder. Reconstruct
outer segments of decks on Brildges | & 2. Place guardrall on outslide

- = TEMPORARY CONCRETE BARR/!ER shoulders.

| STAGE |1 WORK AREA traffic operatlons fo be controlled by GA STDS 9100 and 9/06.

TEMPORARY [IMPACT ATTENUATOR Stage 3 - Remove all temporary barrler. MII! and overlay asphaltlc pavement
to flnal condl!tlon per sequence outl/lned on typlcal sectlon. Malntenance of
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LIMITS OF CONST.

END TEMPORARY
CONCRETE BARRIER
STA 107+00 LT

PORTABLE |MPACT
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BEGIN LANE SHIFT
STA. 106+90
28. 007 LT.
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STA. 108+00
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NOTE: ERADICATE CONFLICTING

STRIPING BETWEEN

STA [11+50 AND STA [716+50

110

STA. 106+00
BEGIN LANE SHIFT /
STA. 104+90 32. 00" RI.
28. 00’ RT.
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| END CONST.
N STA. [11+50
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END TEMPORARY
CONCRETE BARRIER
STA 104+00 RT

LIMITS OF CONST.
STA. [109+00 RIT.

NOTE: ALL TEMPORARY SIGNING & STRIPING AND TEMPORARY
RAISED PAVEMENT MARKERS TO BE PA/D UNDER
TRAFFIC CONTROL - NHS-MOO[-00(993)

ALL GUARDRAIL REMOVAL TO BE PAID UNDER

GRADING COMPLETE -NHS-M0O/-00(993)

ALL "EXIT ONLY" PORT/ION OF SIGNS TO BE COVERED
DURING STAGED CONSTRUCTON.

 J.B. TRIMBLE, INC.
6445 Powers Ferry Road,
Suite 100
Atlanta, GA 30339
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