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AT END OF WORKZONE, SHIFT TRAVEL LANES BY
TAPERING LANES AT A TAPER RATE OF 70:1. SEE GA
STD 4960 FOR END TREATMENT OF TEMPORARY CONCRETE

BARRIER.
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(BEGIN PROJECT TO JUST NORTH SR [54)
SHIFT TRAFFIC TO THE OUTSIDE UTILIZIING
TEMPORARY ASPHALT PAVEMENT AT A TAPER
RATE OF 70:1.
PLACE TEMPORARY BARRIER BETWEEN TRAVEL
LANES & WORK ZONES AND PROTECT ENDS IN
ACCORDANCE WITH GA STD 4960.
CONSTRUCT FULL DEPTH CONCRETE [NSIDE
SHOULDER, MEDI!AN BARRIER AND DRAINAGE.
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