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SR 49 OVER NORFOLK SOUTHERN RR

0010412

0001
DISTRICT 3

STAGE 1

STA. 211+56.19 CHAPMAN RD
STA. 103+50.00 SR 49
INTERSECTION
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EXISTING SR 49

SR 49
PROPOSED 

EXISTING CHAPMAN RD

PROPOSED CHAPMAN RD

STA. 100+00
BEGIN PROJECT

CONST. C/LSR 49

STA. 211+56.19 CHAPMAN RD
STA. 103+50.00 SR 49
INTERSECTION
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SHALL PROVIDE INGRESS AND EGRESS TO PROPERTY OWNERS AT ALL TIMES.

THE CONTRACTOR SHALL PROVIDE POSITIVE FLOW FOR ALL DRAINAGE STRUCTURES. THE CONTRACTOR 

CHAPMAN ROAD WILL BE REALIGNED WITH THE NEW ALIGNMENT OF CHAPMAN ROAD.

STATION 211+30 WHILE MAINTAINING TRAFFIC ON THE EXISTING CHAPMAN ROAD AND SR49. EAST 

THE PERMANENT REALIGNMENT OF CHAPMAN ROAD WILL BE CONSTRUCTED FROM STATION 200+00 TO 

STAGE 1
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