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THE CONTRACTOR SHALL PROVIDE POSITIVE FLOW FOR ALL DRAINAGE STRUCTURES. THE CONTRACTOR 

CHAPMAN ROAD WILL BE REALIGNED WITH THE NEW ALIGNMENT OF CHAPMAN ROAD.

STATION 211+30 WHILE MAINTAINING TRAFFIC ON THE EXISTING CHAPMAN ROAD AND SR49. EAST 

THE PERMANENT REALIGNMENT OF CHAPMAN ROAD WILL BE CONSTRUCTED FROM STATION 200+00 TO 
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