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RFQ-484-110615 | Owner’s CEl Services and Owner’s Verification Consultant

for Agency Acceptance for 1-285 @ SR 400

a. CompanyName  AECOM Technical Services, Inc.

b. Company 555 South Flowers St., Suite 3700
Headguarters Los Angeles, CA 90071
¢. Contact Dwayne Tedder, PE
Information 678-808-8840 (phone)
678-808-8400 (fax)
dwayne.tedder@aecom.com
d. Website WWW.2eCcom.com
e. Georgia 1360 Peachtree Street, NE
Addresses Suite 500
Atlanta, GA 30309
1000 Abernathy Road, NE
Suite 900
Atlanta, GA 30328
f. Staff 420 staff in Atlanta, see Section
C1b for details
g. Ownership California, Corporation

Years in Business: 87

AECOM is a full service
consulting engineering
firm providing profes-
sional, technical and
management  support
services to a broad
range of transportation
markets. The firm spe-
cializes in the design
and management of on-
call transportation pro-
jects involving safety
and operational im-
provements; intersec-
tion improvements; signal timing; and traffic operations
studies.

® THE TOP500

DESIGN FIRMS SOURCEBOOK

TION

Engineering News-Record

WILL THE WEAK RECOVERY HOLD?

Administrative Requirements

AECOM

AECOM is a leader in all of the key markets that it serves.
AECOM has 420 local employees and, through our technical
practice networks, we can leverage the experience and
knowledge of experts working for 45 DOTs around the
country. AECOM provides a blend of global reach, local
knowledge, innovation and technical excellence in deliver-
ing solutions that create, enhance and sustain the world's
built, natural, and social environments. As a Fortune 500
company, AECOM has over 600 offices, serves clients in
more than 150 countries, and has revenues in excess of $20
billion.

Since 2001, AECOM has been consistently ranked the No. 1
Transportation firm in the United States by Engineering
News-Record. Currently, AECOM ranks No. 1 overall on
ENR'’s list of Top 500 Design Firms.

AECOM first established operations in Atlanta in 1972. Since
that time and with the recent acquisition of URS Corpora-
tion, our staff has grown to more than 420 full time profes-
sionals serving clients throughout Georgia. AECOM is cur-
rently providing transportation design services to Georgia
Department of Transportation (GDOT), MARTA, Hartsfield-
Jackson Atlanta International Airport, and many Georgia
local governments.

AECOM’s Atlanta-based transportation staff consists of en-
gineers, environmental specialists, and planners and can
draw upon more than 130 Georgia registered professional
engineers. We continue to offer a tremendous depth and

diversity of talent, local knowledge and a strong commit-
ment to GDOT.

AECOM is committed to the successful delivery of this own-
er’s verification contract and has dedicated Bob Galante, PE,
to lead our effort. Through a true partnership with the De-
partment, Mr. Galante’s commitment to represent the best
interest of the Department will result in shared success for
AECOM and the GDOT.

Al-1
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RFQ-484- 110615

EXHIBIT I
ERTIFICATION FORM

I, __Erick Fry . being duly sworn, state that | am Transportation Business  (title) of _AECOM Technical Services, Inc.

Unit Leader
(firm) and hereby duly certify that | have read and understand the

information presented in the attached proposal and any enclosure and exhibits thereto.

Initial each box below indicating certification. The person initialing must be the same person who signs the Certification Form. (If unable to initial any
box for any reason, place an “X" in the applicable box and attach a statement explaining the non-certification. The Department will review and make a
determination as to whether or not the firm shall be considered further or disqualified)

N

N\

| further certify that to the best of my knowledge the information given in response to the Request for Qualifications is full, complete and truthful.

I further certify that the submitting firm and any principal employee of the submitting firm has not, in the immediately preceding five (5) years,
been convicted of any crime of moral turpitude or any felony offense, nor has had their professional license suspended, revoked or been
subjected to disciplinary proceedings, nor is any team members/principals currently under indictment for any reason related to actions on public
infrastructure projects.

| further certify that | understand that Firms included on the current Federal list of firms suspended or debarred are not eligible for selection and
that the submitting firm has not, in the immediately preceding five (5) years, been suspended or debarred from coniracting with any federal, state
or local government agency, and further, that the submitting firm is not now under consideration for suspension or debarment from any such
agency.

| further certify that the submitting firm has not in the immediately preceding five (5) years been defaulted in any federal, state or local
government agency contract and further, that the submitting firm is not now under any notice of intent to default on any such contract, nor has
been removed from a contract or failed to complete a contract as assigned due to cause or default.

| further certify that the firm or any affiliate(s) has not been involved in any arbitration, litigation, mediation, dispute review board or other dispute
resolution proceeding with a client, business partner, or government agency in the last five years involving an amount in excess of $500,000
related to performance on public infrastructure projects.

| further certify that there are not any pending regulatory inquiries that could impact our ability to provide services if we are the selected
consultant.

| further certify that there are no possible conflicts of interest created by our consideration in the selection process or by our involvement in the
project.

I further certify that the submitting firm’'s annual average revenue for the past five (5) years is sufficient to allow the services to be delivered
effectively by our firm and that there are no trends in the revenue which may be concerning other than normal market fluctuations.

| further certify that in regards to Audit and Accounting System Requirements, that the submitting firm:

I. Has an accounting system in place to meet requirements of 48 CFR Part 31 and, in the case of non-profit organizations, OMB
Circular A-122.

Il.  Has submitted its yearly Certified Public Accountant overhead audit if it currently has an aggregate contract amount exceeding
$250,000.

lll.  Has no significant outstanding deficient audit findings from previous contracts with GDOT that have not been resolved.

IV. s responsible for being reasonably assured that all sub-consultant(s) presented as a part of the proposed team are similarly in
compliance with the above requirements.

I acknowledge, agree and authorize, and certify that the proposer acknowledges, agrees and authorizes, that GDOT may, by means that either deems
appropriate, determine the accuracy and truth of the information provided by the proposer and that the GDOT may contact any individual or entity named in
the Statement of Qualifications for the purpose of verifying the information supplied therein.

| acknowledge and agree that all of the information contained in the Statement of Qualifications is submitted for the express purpose of inducing the GDOT
to award a contract.

A material false statement or omission made in conjunction with this proposal is sufficient cause for suspension or debarment from further contracts, or
denial or rescission of any contract entered into based upon this proposal thereby preciuding the firm from doing business with, or performing work for, the
State of Georgia. In addition, such false statement or omission may subject the person and entity making the proposal to criminal prosecution under the
laws of the State of Georgia of the United States, including but not limited to O.C. Cz‘._A_ §716-10-20, 18 U.SE. §§71001 or 1341.

-

Sworn and subscribed before me

6th  day of November, 2015,

ol Opnebst— - [ By
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RFQ-484-110615| Owner's CEI Services and Owner’s Verification Consultant AECOM

for Agency Acceptance for I-285 @ SR 400

A2. Exhibit Il - Statements Explaining Non-Certification

I further certify that the submitting firm has not in the immediately preceding five (5) years been defaulted in any federal,
state or local government agency contract and further, that the submitting firm is not now under any notice of intent to de-
fault on any such contract, nor has been removed from a contract or failed to complete a contract as assigned due to cause or
default.

AECOM performs thousands of contracts each year. From time to time, occasions arise when AECOM does not complete the
performance of an awarded contract resulting in its termination. These situations include (i) where a client is unsuccessful in
securing funding for a particular project that is then terminates, (ii) where a client terminates a contract for convenience, {iii)
where AECOJM ceases performance for nonpayment or other breach of contract in accordance with contract terms, or (iv) for
default. Upon knowledge and belief, formed after reasonable inquiry, AECOM Technical Services, Inc. (i) has not failed to
complete a contract where the other party to such contract was not in breach unless the contract afforded AECOM that right,
and (i} AECOM has not had a contract terminated by a client wherein that termination was ultimately determined to be other
than for convenience except in the following instance: in November of 2012, AECOM received notice from the City of Sara-
sota, Florida, notifying AECOM that it has terminated its contract with AEOCM for the design of a sewer lift station for default.
AECOM disagrees with the termination. The City of Sarasota ultimately filed suit. AECOM is vigorously defending the City’s
claims and the matter remains pending.

I further certify that the firm or any affiliate(s) has not been involved in any arbitration, litigation, mediation, dispute review
board or other dispute resolution proceeding with a client, business partner, or government agency in the last five years involv-
ing an amount in excess of $500,000 related to performance on public infrastructure projects.

In the past five years. AECOM Technical Services, Inc. (f/k/a/ Earth Tech, Inc.) has had the following litigation filed against it
related to the performance on public infrastructure projects in the U.S. This list excludes personal injury claims.

Case Name/ Date filed or claim received Status or Comments
Case Number Court where filed Outcome
The Charter County of Wayne, etc. and the
h . y e
Charter County of Wayne E.EU|I'd|ng Authori Filed October 31, 2013 Wayne ' Complaint filed for Breach of
ty v. AEOCM Services of Michigan, Inc. et Countv Circuit Court. Michigan Pending Contract and alleged errors and
al including AECOM Technical Services, Inc. ¥ ’ & omissions in design documents.
Cast No. 13-014183-CK
] . . - Complaint f i -
City of Sarasota v. AECOM Technical Ser- Filed February 25, 2013, Circuit 1 _p aln_ or damages n con
. o . nection with the design and con-
vices, Inc., et al. Court of the Twelfth Judicial Cir- Pending struction of sewage lift station
Cast Number 2013-CA-001728 NC cuit for Sarasota County, FL . g
and sewer line
Complaint against multiple par-
) ties alleging breach of contract
Taos County, New M } H&N, . . . .
. oun.y e\.N exico v DMJN.I Filed December 22, 2012, Eighth . and damages associated with
Inc. et al. (including AECOM Technical Ser- B R Pending N .
. Judicial District Court, Taos, NM alleged deficiencies in the design
vices, Inc.) Cast Number 2012-493 . - .
and constrction of a public build-
ing
Complaint filed by Metropolitan
Domestic Water Improvement
Metropolitan Domestic Water Improve- District against County of Pima
ment District v Pima County and AECOM Filed November 9, 2012, pendin and AECOM alleging breach of
Technology Corporation (should have Superior Court of Arizona g contract, negligence and breach
been AECOM Technical Services, Inc.) of implied warranty in connec-
tion with a roadway improve-
ment project.
Mosinee Fire District v. AECOM Technical Filed September 2, 2010, Settled May | Complaint alleging general defi-
Services, Inc., Case No. 09-CV-220 Circuit Court, State of Wisconsin, 2012 ciencies and defects in and to the
Marathon County construction of the Fire District
Bullding.

A | Administrative Requirements




RFQ-484- 110615

EXHIBIT Il

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contracting Entity/Respondent: AECOM Technical Services, Inc.
Address: 400 NorthparkTown Center, 1000 Abernathy Road, Suite 900, Atlanta, GA 30328
Solicitation No./Contract No. :  RFQ-484- 110615

Solicitation/Contract Name: Owner’s Construction Engineering and Inspection (CEl) Services and
Owner’s Verification Consultant for Agency Acceptance for I-285 @ SR 400

By executing this affidavit, the undersigned person or entity verifies its compliance with O.C.G.A. § 13-10-91, stating
affirmatively that the individual, firm, or entity which is contracting with the Georgia Department of Transportation has
registered with, is authorized to participate in, and is participating in the federal work authorization program commonly
known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines
established in O.C.G.A. § 13-10-91.

The undersigned person or entity further agrees that it will continue to use the federal work authorization program
throughout the contract period, and it will contract for the physical performance of services in satisfaction of such contract
only with subcontractors who present an affidavit to the undersigned with the information required by O.C.GA. § 13-10-
91(b).

The undersigned person or entity further agrees to maintain records of such compliance and provide a copy of each such
verification to the Georgia Department of Transportation within five (5) business days after any subcontractor is retained to
perform such service.

19953 6/29/11
E-Verify/Company ldentification Number Date of Authorization
/ /.'
L—/ A, November 6, 2015

Signature of Authorized Ofﬁeer or Agent Date
{Contractor Name) /

I ion Busi Unit Lead
Title of Authorized Officer or Agent of Consultant

Erick Fry
Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

_5th _pay oF __ November . 2015 o OVERs M
e’e $¢'-- R ?@@ '%’ 1‘.-
£ 37 Wy
QU&&:{’].&!““ £87 oVARK N}
MML £ ﬁﬁpﬁmeﬁ%] 5%;
Notaky Public T %'.‘. pUB\*\Q{\,-"g:?:
% O A B
a%oe <8, 28.° 0‘03
My Commission Expires: ___2/28/17 Q'a,, UNT‘{ }
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RFQ-484-110615, Addendum #1

Owner’s CEI Services and Verification Consultant
for Agency Acceptance for 1-285 @ SR 400

Page 1

ADDENDUM NO. 1
ISSUE DATE: October 9, 2015
This Addendum shall become and form a part of the RFQ for:

RFQ-484-110615: Owner’s CEl Services and Verification Consultant
for Agency Acceptance for 1-285 @ SR 400

In the event of a conflict between previously released information and the information contained herein, the latter shall
control.

NOTE: Signed acknowledgment of this addendum (this page) MUST be attached to your PROPOSAL.

Firm Name AECOM Technical Services, Inc.
Signature C/ /""j? Date _ November 6, 2015
f > - v o /

Typed Name and Title _Erick Fry, Trénsportétion Business Unit Leader

Georgia Department of Transportation (GDOT)
Office of Transportation Services Procurement
One Georgia Center
600 West Peachtree Street, NW
19" Floor
Atlanta, Georgia 30308

This Addendum, including all articles and corrections listed below, shall become and form a part of the original RFQ
package and shall be taken into account in preparing your proposal.

. RFQ Section Ill is DELETED and REPLACED by the following:

lll. Schedule of Events

The following Schedule of Events represents GDOT'’s best estimate of the Schedule that will be followed. All times
indicated are prevailing times in Atlanta, Georgia. GDOT reserves the right to adjust the Schedule as GDOT deems

necessary.
PHASE I DATE TIME
a. GDOT issues public advertisement of RFQ -484-110615 10/6/2015 e
b. Deadline for submission of written questions and requests for clarification 10/26/2015 2:00 PM
c. Deadline for submission of Statements of Qualifications 11/6/2015 2:00 PM
d. GDOT completes evaluation and issues notification and other information TBD
to finalist firms
PHASE II
e. Deadline for submission of written questions from finalists TBD 2:00 PM
f. Phase Il Response of Finalist firms due TBD TBA




RFQ-484-110615, Addendum #2

Owner’s CEl Services and Verification Consultant
for Agency Acceptance for I-285 @ SR 400

Page 1

ADDENDUM NO. 2
ISSUE DATE: October 28, 2015
This Addendum shall become and form a part of the RFQ for:

RFQ-484-110615: Owner’s CEl Services and Verification Consultant
for Agency Acceptance for 1-285 @ SR 400

In the event of a conflict between previously released information and the information contained herein, the latter shall
control.

NOTE: Signed acknowledgment of this addendum (this page) MUST be attached to your PROPOSAL.

Firm Name AECOM Technical Services,,Inc

/
Signhature (___,// I__,-‘f,—-/*"/'-’ Date November 8, 2015

-

Typed Name and Title _Erick Fry, T/ansportatmn Business Unit Leader

Georgia Department of Transportation (GDOT)
Office of Transportation Services Procurement
One Georgia Center
600 West Peachtree Street, NW
19" Floor
Atlanta, Georgia 30308

This Addendum, including all articles and corrections listed below, shall become and form a part of the original RFQ
package and shall be taken into account in preparing your proposal.

l. Written Questions and Answers:

I Questions [ B Answers

]

Would it necessarily be deemed a conflict of interest if a Yes, it would be a conflict of interest.
sub consultant member of the Owners Rep CEi team was
subsequently selected for design on the Developers Yes. To clarify, if a Prime Consultant submits Statement
design-build team? of Qualifications (SOQs) for this solicitation and is not
selected for the Design Build (DB) /P3 Project, but is
selected for the Owner's CEl Services and Verification
Consultant for Agency Acceptance Project, and one or
1. more of its sub-consultant(s) or Key Team Leader(s) on
the team is selected for the DB/P3 Project, the Prime
upon discretion of the Department may replace it's sub-

Leader(s) subject to the Department's review and

If so, could the conflicted sub be dropped or replaced approval of equivalent or greater experience and
with GDOT's permission rather than the prime firm being qualifications after the selection of the Consultant for
disqualified. | RFQ-484-110615.

consultant(s) with another sub-consuitant(s) or Key Team

We are currently a sub consultant for a team who is
shortlisted for GDOT's Design-Build for SR 400. Are we |
eligible to participate in the first stage of GDOT's Request |
| for Qualifications to provide Owner’s CEl services and

| Owner’s verification consultant for agency acceptance for
I-285 @ SR 4007 |

Yes.




RFQ-484-110615 | Owner’s CEl Services and Owner’s Verification Consultant AECOM

for Agency Acceptance for 1-285 @ SR 400

B.S., Civil Engineering (With Honors)
The Pennsylvania State University,
1973

a. Education

b. Registration

c. Relevant Experience

Bob Galante is a registered Professional
Engineer in Georgia with 42 years of ex-
perience in transportation engineering
and construction, including 19 years with
heavy construction contractors and 23
years with Cobb County DOT. Mr. Ga-
lante has delivered numerous GDOT — funded on-system
projects, including interchanges, to completion and is well
versed in all associated regulations and processes. Bob has
strong working relationships with GDOT and has a reputa-
tion for resolving construction issues quickly and delivering
on time and within budget.

In his role as Cobb County’s Construction Engineer Bob was
responsible for all as-
pects of construction
management for the
County’s entire trans-
portation portfolio —
more than  S$2billion
worth of projects. His primary responsibility in this role was
representing the best interest of the County. He was
charged with managing all associated processes including
bidding, budget and schedule control, contract administra-
tion and construction management of up to 50 concurrent
projects. Bob supervised a staff of up to 60 county person-
nel and is skilled in staff management on complex projects.

During his time as Engineering Division Manager Mr. Galante
oversaw both county staff and consultants for all phases of
engineering design, environmental documentation and
permitting as well as right-of-way acquisition.

A. Project Manager, Skip Spann Connector Bridge over
I-75, Kennesaw, GA - The Skip Spann Connector will
provide a new bridge over I-75 north of Chastain
Road to provide direct access from Kennesaw State
University to the Town Center economic activity

Experience and Qualifications

center. Currently in the late stages of construction,
Bob led the construction management of the pro-
ject including the preparation of bidding documen-
tation, the procurement and award process, con-
structability reviews, construction of several retain-
ing walls, setting of bridge beams, construction of a
roundabout, traffic control, traffic signal relocation
and asphalt paving.

County Construction Manager, |-75 at Chastain Rd
and |-575 at Chastain Rd Interchange reconstruction
and |-75 at Barrett Parkway and |-575 at Barrett
Parkway Interchange reconstruction, Kennesaw,
GA. Let by GDOT, these complex projects surround-
ing the Town Center Commercial district recon-
structed four interchanges, reconfiguring and add-
ing lanes. Construction was primarily managed by
GDOT District 6 and Bob served as the local contact
for design and construction issues. MOT was a
tremendous issue throughout the project due to
high traffic volumes at all times of the day. Bob
worked seamlessly with GDOT representing the
owners of the project.

County Project Manager, SR 120 Roswell Rd from
the SR 120 Loop to East Piedmont Rd, and the SR
120 Loop Interchange Marietta, GA. Mr. Galante
led the Engineering and right-of-way phases for this
GDOT-let project as well as supervising construction
on behalf of the County. The project included the
reconfiguration of the interchange at the SR 120
Loop from a left turn ramp to a right turn loop
ramp. The project serves to assist the morning and
afternoon commute periods along a heavily trav-
eled corridor. The project included several chal-
lenging design and environmental issues including a
historic cemetery and condemnations. Bob also
managed the cobbling together of multiple funding
sources to get the project designed and construct-
ed.

County Construction Manager, Cobb Parkway US 41
at Barrett Parkway, Kennesaw, GA. This project in-
cluded the addition of turn lanes and modification
of traffic signals along the busy Cobb and Barrett
Parkway Corridors. In coordination with GDOT, Bob
managed the entire project, from preliminary engi-
neering, through right-of-way acquisition and
through construction.

Bl1-1
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for Agency Acceptance for 1-285 @ SR 400

E.

Additional Accomplishments:

e Supervised the development and imple-
mentation of the County's Transportation
Management System, a GIS integrated da-
tabase system for the management of the
County's transportation infrastructure, in-
cluding traffic signals, signs, pavement
marking, roads, bridges, drainage struc-
tures, work orders, etc.

e Development and implementation of the
County’s Pavement Management System
to effectively manage the maintenance
and resurfacing of the County road net-
work, 7500 roads, (2400 miles), as well as
over 200 county pavement facilities (Parks,
trails, parking lots, etc.) with a yearly budg-
et of S3M to S15M.

e Development and implementation of
PEACH Roads (Preserving Environment and
Community Heritage) to recognize and
promote environmentally sustainable de-
signs; GDOT plans to adopt PEACH Roads
and implement it statewide.

e Wrote and updated the Construction Bid
and Contract documents that Cobb County
still uses today; many other local jurisdic-
tions have used this contract or adapted it
for their use.

e Web-based electronic bidding system,
which would be the first for a local jurisdic-
tion in Georgia.

Area Manager and Project Manager
A.  $22M 140/1275 Connector into downtown Knoxville,

TN. This complex highway interchange project in-
cluded extensive building and bridge demolition,
earthwork and blasting, temporary soil-nail support
walls, four major bridges, two cut-and-cover tun-
nels, and 22 retaining walls.

12 highway overpass bridges, totaling S8M, in Pine
Bluff for the Arkansas Highway Department.

S15M Runway 2C/20C Extension Project at the
Nashville, TN Airport. This fast track project includ-
ed over 1,000,000 cubic yards of excavation and
400,000 cubic yards of blasting to relocate US 41 in-
to a 1,000 foot long, six-lane cast-in-place concrete
traffic tunnel with state-of-the-art ventilation sys-
tem under the runway extension. This project was
completed on schedule and budget in less than
eight months, for what would normally be a two-
year project.

Experience and Qualifications

Vice President of Southeast Division, 1987-1991.

A. Responsibilities include bidding, general administra-
tion, construction operations, cost control, statutory
requirements, leadership, accountability of staff,
and overall management for Moseman and Stolte
in the Southeast U.S. region. This generally included
five to ten concurrent projects, ranging from $1M
to $25M, with annual billings of $15M to S30M.
The Southeast Division self-performed as much of
this work as feasible, excluding specialties and mi-
nority commitments, with a work force of 200 to
300 employees. Owners include MARTA, (line sec-
tions and stations), GDOT (bridges), the City of At-
lanta (utility projects), Fulton County (pump sta-
tion), and various private owners (building founda-
tions, site work, and tunnels).

Project Manager, 1981-1987.

A. MARTA Project CN 760, a $27M, three-mile rapid
transit line section from Brookhaven Station to
Chamblee Station just outside of Atlanta, Georgia

B. MARTA's $S28M Lenox Station in Atlanta, Georgia.
This four level Transit Station included over 20,000
cubic yards of structural and architectural cast in
place concrete, structural and stainless steel, an
elaborate skylight system, and extensive architec-
tural, mechanical, and electrical work.

C. S$2.2M Macy's Department Store Expansion at Le-
nox Square.

D. MARTA Project CN 470, a S10M, 1.5 mile rapid
transit line section from Lindbergh Station to Lenox
Station in Atlanta, Georgia.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Bob is an expert on GDOT policies, procedures, and
guidelines for all areas of engineering and construction
including the following: GDOT Advanced Maintenance of
Traffic (MOT), Quality Control Manager certifica-
tion/training, GDOT Signing and Marking Design Manual,
GDOT Traffic Signal Design Manual.

Bl1-2



RFQ-484-110615 | Owner’s CEl Services and Owner’s Verification Consultant

for Agency Acceptance for 1-285 @ SR 400

a. Education White County High School

b. Registration

c. Relevant Experience

Billy Cantrell has more than 30 years of experience as an
employee of GDOT. His tenure with the Department in-
cludes experience in construction, maintenance and plan-
ning, and programming. At the time of his retirement he
was serving as the Assistant District Engineer and District
Maintenance Engineer. This multifaceted background pro-
vides Mr. Cantrell with the knowledge, skills, and abilities to
manage construction engineering and inspection services
contracts. Through his years as a GDOT employee, Mr.
Cantrell gained valuable understanding of GDOT's processes
and polices and will ensure that GDOT ‘s best interest are
represented through this owner’s verification contract.

This pro-
ject reconstructs the SR 15A/SR 82, Kissam Street, and Sto-
rey Street as a one-way pair in the City of Jefferson and will
reconstruct the intersection of SR 15A/SR 82 from the exist-
ing "Y" intersection to a "T" intersection. The project in-
cludes replacing the existing bridge over Curry Creek on the
connector street between SR 15A/SR 82 and Kissam Street
and a new bridge over Curry Creek. Mr. Cantrell is perform-
ing CEl services to inspect and monitor work for compliance
with GDOT specifications and best management practices.

KCl is providing construction engineering and inspection
services for GDOT District One on this $15 million contract
which includes numerous state route and local road pro-
jects, such as resurfacing. KCl also provides specialized assis-
tance in contract administration, traffic signal inspection
and earthwork computations. As a testimony to client ser-

Experience and Qualifications

AECOM

vice and satisfaction, KCl has been awarded this contract
four consecutive times. Mr. Cantrell is performing CEl ser-
vices to inspect and monitor work for compliance with
GDOT specifications and best management practices.

This is a $8.8 million project to replace the bridge over the
Chattahoochee River on SR 284. Construction also includes
a pedestrian culvert at the entrance of Clarks Bridge Park. As
Project Engineer Mr. Cantrell manages staff and ensures
proper project completion.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

During his time at KCI Mr. Cantrell has served as a Pro-
ject Engineer on various projects in District 1. He has
extensive experience utilizing the Source, Field Con-
struction Manual, Bridge Construction Manual and
R.0.A.D.s to ensure projects are constructed within rea-
sonable compliance of the contract. He uses the Sam-
pling, Testing and Inspection Manual to ensure that ma-
terials incorporated into the project meet minimum
standards and are on the Office of Material and Re-
search QPL. Mr. Cantrell is well versed in the erosion
control manual, and permits, MUTCD, and Section 150
and routinely uses them to ensure erosion and traffic
control activities meet specification and permitting
guidelines. He is has an excellent working knowledge in
the TIR and TC-1 Reports as well as EC-1 reports. He is
very competent in Site Manager which he uses daily to
document project activities, and generate pay reports
for projects. Throughout his career with GDOT and KCl
he has used TRAQS for project and construction status
updates. Mr. Cantrell is utilizing the KCI MFS application
to capture project records and reports

B2-1




RFQ-484-110615 | Owner’s CEl Services and Owner’s Verification Consultant

for Agency Acceptance for 1-285 @ SR 400

Masters of Business Administration,
Georgia State University, 1997
Bachelor of Engineering, Civil Engineer-
ing, University of Missouri at Columbia,
1985

a. Education

b. Registration

c. Relevant Experience

Allen Johnson has over 29 years of ex-
perience managing design and con-
struction projects valued at over
S1.7billion  throughout the United

@ States, Mr. Johnson’s unique expertise
includes program management, planning, NEPA over-
sight, design, and construction inspection and manage-
ment of local, regional and national expertise. He has
also successfully prepared proposals and statements of
gualifications for design build projects valued at over
$900 million. He is a registered Professional Engineer
and certified Project Management Professional with
experience in program management, construction
management and design of interstate and arterial
roadways, airport runways and taxiways, and telecom-
munication IT programs and building assets. He is also
experienced in Public Private Partnerships, the National
Environmental Protection Act process, and project
scheduling and control.

This interchange improvement project
included environmental document, concept report,
preliminary and final design, Interstate improvements
to three interchanges, and 1 grade separation. Mr.
Johnson was responsible for overall project
management and project scheduling.

Mr. Johnson was responsible for design, right-of-way
and construction oversight for the proposed Fifth Paral-
lel Runway at the Atlanta Hartsfield International Air-
port. The Fifth Runway is a $900 million project with
subprojects including power substation relocations,
roadway relocations, earthwork supply and delivery,
site preparation, airfield and taxiway structures over I-
285, non-licensed vehicle road construction, and wet-
lands mitigation.

Experience and Qualifications

AECOM

The
Georgia 400 Multi-Modal Transportation Corridor is a
TEA-21 high-priority project with an initial value of $50
million, and potential value of $120 million. Mr. Johnson
was responsible for developing and implementing the
Georgia 400 Multi-Modal Transportation Corridor pro-
gram for Fulton County. Responsibilities included
presentations to elected officials and the public and
coordination with the Georgia Department of Transpor-
tation, MARTA, the Atlanta Regional Commission, other
public agencies, and elected officials. He was also re-
sponsible for management of the $148 million Georgia
400 Collector-Distributor System and for management
of the Fulton County Comprehensive Transportation
Plan.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Mr. Johnson has completed GDOT’s PDP training and
utilizes the PDP along with GDOT Design Policies and
Guidelines such as the Design Manual, Context Sensitive
Design Manual, Driveway and Encroachment Control
Manual, Utility Accommodation Manual, the Environ-
mental Procedures Manual to produce and oversee de-
sign and construction of many projects throughout
Georgia. Mr. Johnson is also familiar with the Standard
Specifications used to construct projects and is accus-
tomed to writing Special Provisions and referencing
Supplemental Specifications during plan development.
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a. Education B> CWvilEngineering/1984/The Johns
Hopkins University

b. Registration

c. Relevant Experience

Mr. Caples has 30 years of experience in the
design and analysis of bridge structures. He
manages bridge design in the AECOM Atlanta
office, responsible for the technical direction,
overall production, and quality control of all
AECOM bridge projects in Georgia. Mr. Caples has per-
formed multiple bridge designs in Georgia using the GDOT
Bridge Design Manuals referencing the Standard Specifica-
tions as well as the recent GDOT LRFD Design Manual and
GDOT’s Plan Development Process from concept phase
through construction. These designs used the GDOT bridge
design programs (BRGEOM, BRPSBM, etc.), or other propri-
etary programs for LRFD design (LEAP Bridge, MDX, etc.).

AECOM served as Program
Manager for the single largest construction project in the
Ohio Turnpike Commission’s 50 years of operation. As Pro-
gram Manager, Mr. Caples was responsible to direct and
review the design activities of over 55 design consultants.
This $700 million project consisted of the addition of a third
directional lane to 160 miles of Ohio Turnpike and included
the widening of 110 twin mainline bridges, including five
major river crossings, and the replacement or major modifi-
cation of 55 overpass bridges. The widening consists of pav-
ing the entire 56-foot wide median to provide an additional
12-foot lane in each direction and a 14-foot shoulder capa-
ble of carrying all types of traffic during lane closures for
maintenance operations, accidents, or other unexpected
occurrences. AECOM was responsible for: Scoping, Prepa-
ration of Request for Proposals, Proposal Review, Recom-
mendations for Consultant Selection, Agreement Prepara-
tion, Design Review, Cost Control and Construction Man-
agement. Other duties included the preparation and
maintenance of design criteria, standards and specifications
for the entire program, and preparation of construction
contract bidding documents. The third lane program has
remained on schedule and on budget throughout each and
every phase of the program.

This project
included a concept study and complete construction docu-

Experience and Qualifications

AECOM

ments for reconfiguration of the existing, tight urban dia-
mond interchange into a diverging diamond (double crosso-
ver) interchange (DDI). This innovative design is one of the
first in Georgia and the United States. Mr. Caples, as Bridge
Design Manager, was responsible for all aspects of the re-
quired bridge modifications including design, quality control,
construction staging and coordination with the CID, Georgia
DOT and specialty subcontractors for new bridge lighting
and decorative fencing. Mr. Caples also participated in the
public involvement portion of the project which included
steering committee meetings to determine the aesthetic
treatments for the bridge. The DDI approach utilizing the
existing bridge was valued at $6.8million and saved the CID
and Gwinnett County approximately S50 million over the
cost of a completely new interchange. In 2013, this project
received an Engineering Excellence State Award from the
ACEC of Georgia, and the award for Most Innovate Solution
to a Design Problem from the Georgia Partnership for
Transportation Quality (GPTQ).

Mr. Caples managed the bridge design phase
for the reconstruction of three interchange structures over
I-75 including the CR 252, SR 32 and SR 159 bridges. Each
new structure is a four-span PSC girder bridge with multi-
column bents on either H-pile or PSC pile foundations. The
new bridge lengths vary from 289 feet long to 384 feet long.
Replacement and lengthening of these structures was re-
quired to accommodate the future widening of the inter-
state mainline from four lanes to six lanes. Also included
was replacement of a fourth bridge carrying SR 32 over Hat
Creek., a low-level, 180 foot long concrete T-Beam bridge
on pile bents. URS provided full bridge design services from
concept phase through final design.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Scott has over 11 years of experience in Georgia suc-
cessfully delivering projects through GDOT’s PDP. He
completed the GDOT PDP Training Course in 2006. He
and his staff are very familiar with the GDOT Bridge De-
sign Software, with policies contained in the GDOT
Bridge & Structures Design Manual, and the Bridge De-
tailing Manual. AECOM has worked closely with the Of-
fice of Bridge Design on dozens of bridge design pro-
jects.
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Applied Science/ University of Alabama
Environmental Design Studies/ South-
em Polytechnic State University
Architecture/Clemson University

City Planning/ College of Charleston

a. Education

b. Registration

c. Relevant Experience

Robert Goodwin is experienced in
transportation-related civil design and
construction. His experience includes
day-to-day inspection and materials
testing on major interstate highway in-
terchanges and on local roadway con-
struction projects. He has been instru-
mental in the development of detailed roadway construc-
tion and right-of-way plans for both county and state gov-
ernmental agencies, as well as prioritization of safety im-
provements for county agencies. He has been routinely re-
cruited to perform quality control reviews of projects rang-
ing from small bridge replacement projects to major urban
and rural projects throughout the state for both internal
and external clients.

Robert also has experience in transportation-related pro-
gram/construction management. Program management
services consist of a full slate of contract management, pro-
gram controls, construction oversight, financial auditing,
regulatory compliance, right-of-way acquisition, and gov-
ernmental liaison activities. Projects have ranged from local
road resurfacing/rehabilitation to new construction of state
routes.

AECOM
is providing program management services to Georgia DOT
for the implementation and execution of the Transportation
Investment Act (TIA) of 2010 in the River Valley, Heart of
Georgia, and Central Savannah River Area Special Districts.
Collected as a one cent sales tax over 10 years, the TIA tax
will generate revenue will fund transportation improvement
projects in these three regions with a total Capital Expendi-
ture value of $1.8 billion. Robert as part of AECOM staff co-
located in GDOT's general office and serves as a direct ex-

Experience and Qualifications

AECOM

tension of GDOT staff performing tasks including the follow-
ing:

Financial Controls - Capital Cost Forecasting, Risk Man-

agement, Budget Management and Audits

e Program Controls - Schedule Management, Data Inte-
gration, cost Management, Document Control, Report-
ing

e Technical Services - Concept Development/Validation,
Utility Coordination, Construction Management, ROW
Approvals, Environmental Approval/Permitting

e Administrative Services - Accounting, Procurement

Support, IGA Coordination, Invoicing

As Assistant Program Man-
ager, Mr. Goodwin supported the management of a pro-
gram that funded and constructed almost 200 projects over
the course of 6 years; projects ranging from road rehabilita-
tion to large widening and overlay and new-location road-
way construction. Responsibilities included design over-
sight, construction inspection, scheduling, budgeting, rail-
road and utility coordination, right-of-way negotiations and
acquisition, contract letting and bidding administration,
program accounting, and coordination with the County
Board of Commissioners. One of the last, and largest tasks
for which Mr. Goodwin had full responsibility was the de-
velopment of the County’s Roadway Inventory and Mainte-
nance Program, for which he generated an inventory data-
base of all of the roads in Rockdale County, established in-
spection and prioritization methodologies, and created a
proposed maintenance schedule.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Mr. Goodwin has benefitted from the training and certi-
fication in the following: Plan Development Process Cer-
tification, GDOT; Basics of a Good Road & Construction
Inspection, GDOT/FHWA,; Consultant Procurement &
Contract Management, GDOT; and Avoiding Utility Pro-
ject Conflicts, GDOT.
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A.S. Civil Engineering — North Carolina State

a. Education University, 1988

b. Registration

c. Relevant Experience

Allen Ramsey serves as a Senior Inspector
for ICE with 24 years’ experience in civil
engineering. He has provided civil
inspection services for concrete, asphalt,
4 soils, aggregates, erosion control, and site
operations. Mr. Ramsey also has experience providing
construction consulting services for federally-funded
projects for the SCDOT. These services include testing
for soil and concrete materials and are in compliance
with the most current SCDOT/Contract Specifications
and construction applications.

Allen has a keen understanding of infrastructure
projects from conception to completion. His experience
with multiple consulting firms and testing labs has given
him a broad viewpoint and unique perspective on
construction and value engineering (VE) throughout the
Southeast. His work with the Army Corps of Engineers,
the Federal Highway Administration (FHWA), and
private contracting firms, has afforded him an expansive
knowledge base from which to draw on any assignment
or project challenge.

Certifications:

e ACI Concrete Field Testing Technician Grade |

e ART—Asphalt Roadway Technician Certification

e Earthworks Drainage & Base Inspection

e Concrete Field Testing Technician Levels 1 & 2

e HAZMAT, Troxler Nuclear Gauge Safety Training

e Certified Erosion Prevention & Sediment Control

e Work Zone Traffic Control

e  OSHA 10 Hour Construction Safety & Health Certi-
fication

Mr. Ramsey served as Inspector monitoring all asphalt
placements, records for payment, and inspection of traffic
control devices for the construction management and CE&|
of the 6.3-mile project (with 0.5 miles of side roads). This
project also consists of widening the existing two-lane
roadway section with open ditches to a five-lane roadway
with curb and gutter, new expanded tapers and a closed
drainage system. The job includes replacement of two exist-
ing box culverts as well as extending and/or replacing sever-
al other pipe culverts that are in live streams. Mr. Ramsey
assisted with all quality control material sampling and field

Experience and Qualifications

AECOM

testing to ensure the contractor builds the project in ac-
cordance with the plans, specifications, and contract docu-
ments. He also was responsible for daily work reports, daily
jobsite coordination, and ensuring pay quantities are re-
flected accurately from the field and into the estimate.

Mr. Ramsey served as a Senior Inspector
to the District 1 Resident Construction Engineering Offices.
He provided inspection services for various projects
throughout District 1 to include asphalt resurfacing, inter-
section improvements, sidewalk improvements, and drain-
age improvements. His responsibilities included daily field
monitoring, quality acceptance testing, Site Manager re-
porting, erosion control inspections, traffic control inspec-
tions, and general guidance to the contractor and/or subs
regarding SCDOT specifications.

Mr. Ramsey served as a Senior Inspector for the
$22-million Design-Build project which consisted of provid-
ing safety improvements to 13 intersections in District 1 and
District 7. The types of safety improvements consisted of
three Single Lane Roundabouts, one Multilane Roundabout,
eight realignments to include turning lanes with signaliza-
tions and one realignment to provide a T-type intersection.
All intersection projects were widened to include a two-
foot paved shoulder except at intersections where curb and
gutter existed. Several intersections received guardrail
treatments and all intersections received new traffic signing.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Work on the above listed projects was completed
following the standard specifications and complying
with standard drawing guidelines. Mr. Ramsey reports
directly to the Project Engineer and is directly involved
in the construction of road and bridge projects from
inception through final completion. His expertise and
relevant project experience includes monitoring
construction activities including erosion control, traffic
control, material application rate and yield, contractor’s
reports, and placement of materials. Additionally, Mr.
Ramsey maintains Daily Work Reports (DWRs) and
Diaries of Contractor Activities. He reports contractor
deficiencies, performs required sampling and testing of
work and materials, and records accepted pay item
guantities.
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Career: 1984 — Present

a. Experience | 5000 Present

b. Registration

c. Relevant Experience

Mike Durham has more than 31 years of
hands-on management experience in the
Engineering Industry. He has served in
numerous management roles representing
contractors, DOTs and local governments on major
highway and bridge projects. Mr. Durham has expertise
in overseeing projects, serving as the main contact for
project coordination with Owner’s representatives,
overseeing day-to-day project operations and
supervising traffic control, grading, drainage, paving
crews, and subcontractors. He possesses strong
leadership qualities and is detail oriented. His ability to
direct complex projects from concept to fully
operational status is proven by his success in managing
numerous projects throughout his career.

Mr. Durham has also served as a Construction Engineer
and Inspection Manager responsible for overseeing a
team of inspectors who perform material sampling and
testing; traffic control and safety management;
environmental compliance; and construction QC
inspections to ensure the successful completion of
road/bridge projects. Certifications include:

e WZTC Supervisor Training

e OSHA 10 Hr. Roadway Safety & Health Training

e CEPSCI

e Earthwork, Drainage and Base Inspector

e HAZMAT & Nuclear Gauge Safety Training

e ACI Concrete Field Testing Technician

e QA/QC Portland Cement Concrete Field Technician
e Foundations Technician

e Asphalt Roadway Technician

Mike Durham is
currently serving as a CEl inspector for this project that is
being completed using the design-build method of project
delivery. The project consists of improvements to the Sys-
tem-to-System Interchange, widening of |-385 through the
interchange area and rehabilitation to portions of |-85 just
north and south of the interchange area. The purpose of
this project is to improve the safety, operation, capacity and
condition of the interchange of Interstate 85 and interstate
385 and the adjacent segments of interstate roadway. ICE is
the Lead CE&l firm providing the management including the
Project Engineer, Materials Testing Manager, and Lead Con-
struction Engineering & Inspection (CE&I) technicians.

Experience and Qualifications

AECOM

- Mr. Durham served as the
CEl Senior Inspector for this 4.5-mile widening project. The
new typical section replaced an existing two-lane roadway
with a four-lane roadway which includes curb and gutter
and drainage structures. There is a multi-use path that fol-
lows the roadway, allowing for public access within the
right-of-way limits. The pavement structure incorporates
graded aggregate base with 400 PSY of asphalt surface mix
in two layers. The entire project is centered between natu-
ral wetlands that will be minimally impacted by construc-
tion. Where the roadway crosses wetlands, a double barrel
box culvert will be constructed. The multi-use path will uti-
lize timber boardwalks to cross the wetland regions. The
completed project will greatly ease traffic congestion for the
commuting public local to the area. Mr. Durham took the
lead role with respect to the daily field coordination with
the prime contractor. His responsibilities included verifica-
tion and tracking of pay quantities, Site Manager entries,
project documentation, conformance with plans and speci-
fications, and Quality Assurance in the field.

Mr. Durham was an In-
spector for two 2 RCE offices in District 4. He conducted
inspections on multiple resurfacing, reclamation and side-
walk projects throughout Chester, Fairfield and York Coun-
ties. He was also involved in several intersection improve-
ment projects that included adding turning lanes and signal-
ization. He was responsible for entering Daily Work Reports
and Material Certifications into Site Manager, performing
erosion control, traffic control inspection and completing
construction forms.

d. Relevant Experience Utilizing GDOT Specific

Processes, Manuals, or Guidance
Work on the above listed projects was completed
following the standard specifications and complying
with standard drawing guidelines. Mr. Durham reports
directly to the Project Engineer and is directly involved
in the construction of road and bridge projects from
inception through final completion. His expertise and
relevant project experience includes monitoring
construction activities including erosion control, traffic
control, material application rate and yield, contractor’s
reports, and placement of materials. Additionally, Mr.
Durham maintains Daily Work Reports (DWRs) and
Diaries of Contractor Activities. He reports contractor
deficiencies, performs required sampling and testing of
work and materials, and records accepted pay item
guantities.
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a. Education B.S. Civil Engineering — The Citadel, 1979

b. Registration

c. Relevant Experience

=m Mr. Porreca has 35 vyears of
experience in construction inspection,
project management, and contract
administration with various state and
federal agencies. He is a Senior
Engineering Technician (NICET IV) in
Transportation Engineering and
Highway Construction, ACI certified Concrete inspector
and a Certified Asphalt Technologist. Additionally he has
an EIT Certificate and is classified by ASCE as a Level Il
Engineer. He has been a Resident Engineer for
CONNDOT, the Corps of Engineers and NCDOT.

Certifications:

e ART Asphalt Roadway Technician

e Concrete Field Testing Technician Levels 1 & 2

e Earthworks Drainage & Base Inspection

e Concrete Field Testing Technician - Grade |

o  HAZMAT

e Troxler Nuclear Gauge Safety Training

e  Certified Erosion Prevention & Sediment Control

o WIZIC

e  OSHA 10 hour Construction Safety & Health Certifi-
cation

Mr. Porreca served
as the Senior Inspector for this 8 mile $100 million project.
This project included an 8-mile widening from Gardens Cor-
ner in Beaufort County over the Combahee River to the
four-lane roadway at Lightsey Plantation in Colleton County.
Segment 1, between Gardens Corner and the Combahee
River, was a design-build contract estimated at $80 million.
Segment 2A, between the Combahee River and the four-
lane roadway at Lightsey Plantation, was a design/build con-
tract with an estimated cost of $20.4 million. Mr. Porreca’s
responsibilities included inspection services for the bridge
construction.

Mr. Por-
reca served as Senior Inspector for this project. The project
consisted of the improvements of a 10-lane overpass locat-
ed in Charleston County. This project had ADTs of 126,000
and 77,000 traversing the corridors of -26 and Ashley
Phosphate Road, respectively. This three-year contract
faced two major challenges: removing and replacing two
bridges (Ashley Phosphate Road over |-26 and US 52 Flyo-
ver), and widening |- 26 and Ashley Phosphate Road. Com-

Experience and Qualifications

AECOM

plicating these tasks were extensive utility relocations (wa-
ter, sewer, electric, phone, cable, and gas), both overhead
and underground, along the entire length of the project. It
was also necessary to maintain the existing traffic signal
system and a functioning drainage system, which involved
constructing six hundred (600) new drainage structures and
eleven miles of new storm drainage pipe.

Mr. Porreca is cur-
rently serving as a Senior Bridge Inspector for this project
that is being completed using the design build method of
project delivery. The Project consists of improvements to
the System-to-System Interchange, widening of [-385
through the interchange area and rehabilitation to portions
of 1-85 just north and south of the interchange area. The
purpose of this project is to improve the safety, operation,
capacity and condition of the interchange of Interstate 85
and Interstate 385 and the adjacent segments of interstate
roadway. ICE is the Lead CE&I firm providing the manage-
ment including the Project Engineer, Materials Testing
Manager, and Lead Construction Engineering and Inspec-
tion (CE&I) technicians.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Work on the above listed projects was completed fol-
lowing the standard specifications and complying with

standard drawing guidelines. Mr. Porreca reports direct-
ly to the Project Engineer and is directly involved in the
construction of road and bridge projects from inception
through final completion. His expertise and relevant
project experience includes monitoring construction
activities including erosion control, traffic control, mate-
rial application rate and yield, contractor’s reports, and
placement of materials. Additionally, Mr. Porreca main-
tains Daily Work Reports and Diaries of Contractor Ac-
tivities. He reports contractor deficiencies, performs
required sampling and testing of work and materials,
and records accepted pay item quantities.
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a. Education Lincoln High School, Tallahassee, FL

b. Registration

c. Relevant Experience

Michael Sweinhart has 17 years of continuous relevant ex-
perience in construction of bridges and roadways and two
decades of continuously expanded professional experience
in bridge and roadway construction management. He has
a proven track record of project management on schedule
and within existing budget constraints and extensive
knowledge of construction protocols and regulations.

This S12M project involved the construction of a new bridge
in Stagel South and the demolition of an existing bridge and
reconstruction of the new bridge in Stage 2 North.

Mr. Sweinhart prepared daily diaries, final measurement
forms and field books; sampled and tested various items as
required in field; assisted Project Engineer in measurements
and proper documentation for progress and final estimates;
inspected drill shafts prior to concrete placement; and in-
spected bridge decks prior to concrete placement.

This project involved 1.4 miles of roadway widening; ramp
construction, and construction of three (3) high volume
bridges over 1-985 at a construction cost of $S86M. Mr.
Sweinhart prepared daily diaries, final measurement forms
and field books; sampled and tested various items as re-
quired in field; assisted Project Engineer in measurements
and proper documentation for progress and final estimates;
inspected drill shafts prior to concrete placement; and in-
spected bridge decks prior to concrete placement.

Experience and Qualifications

AECOM

This $23M project involved 0.678 miles of widening, grad-
ing, drainage, base and plant mix resurfacing on Perimeter
Center Parkway beginning at Perimeter Summit Parkway
and extending to Hammond Drive. Construction of a bridge
and approaches over I-285 were also included.

d. Relevant Experience Utilizing GDOT Specific
Processes, Manuals, or Guidance

Mike is accustomed to utilizing GDOT’s Construction
Specifications, Standard Specifications and applicable
Special Provisions for the Plan Set for each applicable
construction project he is working on. He is certified in
WECS and GASWCC Level 1A.
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a.& e. Client Information

b. Description of overall project and services performed.

AECOM, as a subconsultant to KCl, performs all aspects of
roadway construction inspection including new location pro-
jects, bridges, interchange construction, erosion control inspec-
tion, MS4, asphalt and concrete testing, signals and intelligent
transportation solutions. Sample projects under this contract
have included: SR 316 @ Collins Hill in Gwinnett County; SR 52
Bridge Replacement Over Candler Creek in Hall County; Cleve-
land Bypass Phase 1 in White County; SR 347; SR 347 Recon-
struction from 1-985 to SR 211 in Hall County; and Forsyth-
Bethelview Road from Castleberry to SR 9 in Forsyth County.

c. Duration of project and project budget:

2013-2015, $4M

d. GDOT specific processes, manuals, or guidance:
Design Manual, Driveway and Encroachment Control Manual,
Utility Accommodation Manual, Environmental Procedures
Manual, Standard Specifications

f. Involvement of Team Leaders:

N/A

Key

a.& e. Client Information

b. Description of overall project and services performed.

The SH 130, Segments 5 and 6 Concessionaire Toll Road Pro-
ject was implemented using a Facility Concession Agreement
(FCA), which is a public-private partnership agreement. Under
this agreement, the developer designed, constructed, fi-
nanced, operates and maintains the 40 miles of SH 130 Seg-
ments 5 and 6 toll roads for 50 years.

AECOM (formerly URS) was Independent Engineer (IE) for this
project providing oversight of all phases of the project. The
primary function of the Independent Engineer was to monitor
project activities, conduct audits, perform design reviews, as-
sure project compliance with contract documents and report
independently to both TxDOT and the developer regarding
findings.

c. Duration of project and project budget:

2007-2012,$1.4B

Experience and Qualifications

AECOM

d. GDOT specific processes, manuals, or guidance: N/A
f. Involvement of Key Team Leaders: N/A

a.& e. Client Information

b. Description of overall project and services performed.

The LBJ Express Project is a $2.7 billion public private partner-
ship to re-develop and expand the 17-mile IH 35/IH 635 corri-
dor in north Dallas. The Texas Transportation Commission se-
lected LBJ Infrastructure Group (LBJIG) to design, build, finance,
operate, and maintain the project through a 52-year conces-
sion agreement. AECOM (then URS Corporation), selected
jointly by the TxDOT and the Developer, is the Independent
Engineer (IE) for the IH 635 Managed Lane Project. The IE’s
contracted responsibilities include review and comment upon
the Developer’s various project submittals (planning docu-
ments, design plans, progress reports, etc.), as well as pro-
ject/contract oversight via the IE's monitoring, inspection,
owner verification and testing, auditing, contract oversight, and
reporting functions. The IE does not have direct control over
the activities of the TxDOT or the Developer but (with the ex-
ception of owner verification and testing), provides an unbi-
ased review, comment, and oversight function by evaluating
the project throughout its various stages and reporting the
associated |E findings, comments and recommendations
(when authorized) to both the TxDOT and the Developer. The
IE conducts owner verification and testing acting solely as
TxDQOT's representative, independently validating the sampling
and testing the Developer uses for materials acceptance.
AECOM conducts these activities, or contracted IE functions,
through the IE team.

c. Duration of project and project budget:

2010-2016 (est.), $2.7B

d. GDOT specific processes, manuals, or guidance: N/A
f. Involvement of Key Team Leaders: N/A

a.& e. Client Information

b. Description of overall project and services performed.

AECOM is providing program management services to GDOT
for the implementation and execution of the Transportation
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Investment Act (TIA) of 2010 in the River Valley, Heart of Geor-
gia, and Central Savannah River Area Special Districts. Collected
as a one cent sales tax over 10 years, the TIA tax will generate
revenue to fund transportation improvement projects in these
three regions with a total Capital Expenditure value of $1.8
billion. The TIA Program is a design and construct-to-budget,
pay-as-you-go program composed of 871 projects ranging in
type and size from minor resurfacing, pedestrian improvement
and bridge repair projects to major roadway widening, new
location, and bridge replacement projects.

c. Duration of project and project budget:
2012-2022, $12M

d. GDOT specific processes, manuals, or guidance:
EPM, TIA Manual, PDP, PPG, GDOT Standards and Details

f. Involvement of Key Team Leaders: N/A

a.& e. Client Information

b. Description of overall project and services performed.

Under a task order contract with the City of Sandy Springs, GA,
AECOM provides on-site staffing to operate the City’s Depart-
ment of Public Works. The work includes management of the
capital improvement program, stormwater management,
transportation, and field services.

Field Services - The Field Services Unit is responsible for man-
agement and oversight of the City’s infrastructure mainte-
nance. This Unit provides inspection services to determine
capital improvement and maintenance needs, and provides
oversight of independent contractors performing maintenance
of roadways, bridges, rights-of-way and other City infrastruc-
ture. It also serves as the point of contact for utility related is-
sues including encroachments and utility coordination associ-
ated with capital improvement and maintenance projects.
Transportation Services - The Traffic Services and Transporta-
tion Planning units collectively support the safe and efficient
movement of goods and people through the City. These ser-
vices are delivered primarily through the development of
short- and long-term planning and engineering studies, man-
agement of operations, oversight of contractor maintenance
activities, and support services provided to other Departments.
c. Duration of project and project budget:

2011-2016, $4.3M per year

Experience and Qualifications

AECOM

d. GDOT specific processes, manuals, or guidance:
Design Manual, Driveway and Encroachment Control Manual,
Utility Accommodation Manual, Environmental Procedures
Manual, Standard Specifications, Context Sensitive Design

f. Involvement of Key Team Leaders:
N/A

Capital Improvement & Stormwater Management - The Capital
Improvement and Stormwater Management Programs pro-
vide Program and Construction Management (PM/CM) ser-
vices for major capital construction by the City. The Capital
Improvement Program includes intersection improvements,
sidewalks, pedestrian enhancements and linear parks, road
widening, and bridge upgrades. The Stormwater Program is
responsible for construction and maintenance of City-owned
stormwater infrastructure and includes a significant regulatory

compliance responsibility.
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B4. Area Class Summary Form/Notice of Professional Consultant Qualifications

Area Class Summary Table

AECOM

Area Class # Area Class Description AECOM KCI ICE Kennedy MC2
DBE - Yes/No No No No Yes Yes
Prequalification Expiration Date| 2/28/2018 7/31/2017 2/29/2016 7/31/2018 11/30/2017
6.04(a) Laboratory Testing of Roadway Construction Materials
6.04(b) Field Testing of Roadway Construction Materials
6.05 Hazardous Waste Site Assessment Studies
8.01 Construction Engineering and Supervision
9.02 Rainfall and Runoff Reporting
9.03 Field Inspection for Erosion Control

_ Prime Consultant Requirement
_ Area Class Lead

Area Class Support

B | Experience and Qualifications
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STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
You are qualified to provide Consulting Services to the Department of Transportation for the
area-classes of work checked below. Notice of qualification is not a notice of selection.

AECOM

[NAME AND ADDRESS ISSUE DATE DATE OF EXPIRATION
IAECOM Technical Services, Inc. 8/14/15 2/28/18
1360 Peachtree Street, Suite 500
Atlanta, GA 30309 SIGNATURE
M. Lovarea—
1. Transporation Planning 3. Highway Design Roadway (Continued)
_X 1.01 State Wide Systems Planning Traffic Control Systems Analysis, Design and
Urban Area and Regional Transportation _X_3.09 Implementation
_X_ 1.02 Planning 310 Utility Coordination
_X 1.03 Aviation Systems Planning 311 Architecture
_X 1.04 Mass and Rapid Transportation Planning _X 312 Hydraulic and Hydrological Studies (Roadway)
_X_ 105 Altemate System and Cormidor Location Planning _X 343 Facilities for Bicycles and Pedestrians
106 Unknown _X  3.14 Historic Rehabilitation
_X  1.06a NEPA Documentation X 3.15 Highway Lighting
_X  1.06b History ___ 316 Value Engineering
_X  1.06c Air Studies 317 Design of Toll Facilities Infrastructure
X 1.06d Noise Studies
T 1.06e Ecology 4. Highway Structures
T 1.06f Archaeology L 4.01 Minor Bridges Design
"~ 1.06g Freshwater Aquatic Surveys _X_ 402 Major Bridges Design
"X 1.07 Attitude, Opinion and Community Value Studies ___ 403 Movable Span Bridges Design
x 1.08  Airport Master Planning _X 404 Hydraulic and Hydrological Studies (Bridges)
"X 1.09 Location Studies _X_ 405 Bridge Inspection
_X 110 Traffic Studies 5. Topography
_X_ 111 Traffic and Toll Revenue Studies 501 Land Surveying
_X_ 112 Major Investment Studies — 502 Engineering Surveying
_X_ 1.3 Non-Motorized Transportation Planning T 5038 Geodetic Surveying
2. Mass Transit Operations ___ 504 Aerial Photography
X 201 Mass Transit Program (Systems) Management ___ 505 Aerial Photogrammetry
_X_ 202 Mass Transit Feasibility and Technical Studies 506 Topographic Remote Sensing
~ 203 Mass Transit Vehicle and Propulsion System ___ 507 Cartography
— Mass Transit Controls, Communications and 508 Subsurface Utility Engineering
2.04 Information Systems
205 Mass Transit Architectural Engineering 8. Soils, Foundation & Materials Testing
X 206 Mass Transit Unique Structures 6.01a Soll Surveys ) '
~ 207 Mass Transit Electrical and Mechanical Systems — 68.01b Geological and Geophysical Studies
T Mass Transit Operations Management and 602 Bridge Foundation Studies
2.08 Support Services Hydraulic and Hydrological Studies (Soils and
"X 209 Aviation ____ 6.03 Foundation)
" 210 Mass Transit Program (Systems) Marketing — 6.04a Laboratory Materials Testing
= ___ 6.04b Field Testing of Roadway Construction Materials
3. Highway Design Roadway _X_ 605 Hazard Waste Site Assessment Studies
Two-Lane or Multi-Lane Rural Generally Free
X 3.01  Access Highway Design
_ Two-Lane or Multi-Lane with Curb and Gutter 8. Construction
Generally Free Access Highways Design _X 801 Construction Supervision
X 3.02 Including Storm Sewers
Two-Lane or Multi-Lane Widening and 9. Erosion and Sedimentation Control
Reconstruction, with Curb and Gutter and Storm Erosion, Sedimentation, and Poliution Control and
Sewers in Heavily Developed Commercial, _X  8.01 Comprehensive Monitoring Program
_X 3.03 Industrial and Residential Urban Areas X 9.02 Rainfall and Runoff Reporting
Muiti-Lane, Limited Access Expressway Type T Field Inspections for Compliance of Erosion and
_X_3.04 Highway Design ___ 903 Sedimentation Control Devices Installations
_X 3.05 Design of Urban Expressway and Interstate
_X 3.06 Traffic Operations Studies
_X 3.07 Traffic Operations Design
_X 308 Landscape Architecture

Experience and Qualifications
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STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
You are qualified to provide Consulting Services to the Department of Transportation for the
area-classes of work checked below. Notice of qualification is not a notice of selection.

AECOM

[NAME AND ADDRESS ISSUE DATE DATE OF EXPIRATION
KCI Technologies, Inc. 9/10/14 7131117
2160 Satellite Boulevard, Suite 130
Duluth, GA 30097 SIGNATURE
@uui"'& G N7/ hee u?
&
1. Transporation Planning 3. Highway Design Roadway (Continued)
___1.01 State Wide Systems Planning Traffic Control Systems Analysis, Design and
Urban Area and Regional Transportation ___ 3.09 Implementation
1.02 Planning _X_ 310 Utility Coordination
___1.03 Auviation Systems Planning ___ 311 Architecture
___ 1.04 Mass and Rapid Transportation Planning X 3.12 Hydraulic and Hydrological Studies (Roadway)
- 1.06 Altemate System and Corridor Location Planning X 3.3 Facilities for Bicycles and Pedestrians
~1.06  Unknown 314 Historic Rehabilitation
1.06a NEPA Documentation 345 Highway Lighting
____ 1.06b History 316 Value Engineering
___ 1.06c Air Studies 347 Design of Toll Facilities Infrastructure
1.06d Noise Studies
T 1.06e Ecology 4. Highway Structures
T 1.06f Archaeology _X 401 Minor Bridges Design
1.06g Freshwater Aquatic Surveys X 402 Major Bridges Design
1.07  Attitude, Opinion and Community Value Studies 4.03  Movable Span Bridges Design

1.08 Airport Master Planning ; 4.04 Hydraulic and Hydrological Studies (Bridges)
1.09  Location Studies X 405 Bridge Inspection

X
X 110  Traffic Studies
1.11  Traffic and Toll Revenue Studies
1.12  Major Investment Studies
1.13  Non-Motorized Transportation Planning

5. Topography

5.01 Land Surveying

5.02 Engineering Surveying

5.03 Geodetic Surveying

5.04 Aerial Photography

5.05 Aerial Photogrammetry

5.06 Topographic Remote Sensing
5.07 Cartography

5.08  Subsurface Utility Engineering

2. Mass Transit Operations
2.01  Mass Transit Program (Systems) Management
2.02 Mass Transit Feasibility and Technical Studies
2.03 Mass Transit Vehicle and Propulsion System
Mass Transit Controls, Communications and

[ 1] el

204 Information Systems
2.05 Mass Transit Architectural Engineering 8. Solls, Foundation & Materials Testing
— 6.01a Soil Surveys

2.06 Mass Transit Unique Structures . ) )
2,07 Mass Transit Electrical and Mechanical Systems 6.01b Geological and Geophysical Studies
6.02 Bridge Foundation Studies

Mass Transit Operations Management and
2.08 Support Services Hydraulic and Hydrological Studies (Soils and

T 200 Aviation 6.03 Foundation) '
2.10  Mass Transit Program (Systems) Marketing 6.04a Laboratory Materials Testing
6.04b Field Testing of Roadway Construction Materials
6.05 Hazard Waste Site Assessment Studies

3. Highway Design Roadway
Two-Lane or Multi-Lane Rural Generally Free

3.01 Access Highway Design

o Two-Lane or Multi-Lane with Curb and Gutter /GO s on B
Generally Free Access Highways Design _X 801 Construction Supervision
X 3.02 Including Storm Sewers
Two-Lane or Multi-Lane Widening and 9. Erosion and Sedimentation Control
Reconstruction, with Curb and Gutter and Storm Erosion, Sedimentation, and Pollution Control and
Sewers in Heavily Developed Commercial, X 9.01  Comprehensive Monitoring Program
X 3.03 Industrial and Residential Urban Areas X 9.02 Rainfall and Runoff Reporting
Multi-Lane, Limited Access Expressway Type Field Inspections for Compliance of Erosion and
X 3.04 Highway Design X 903 Sedimentation Control Devices Installations
X 3.05  Design of Urban Expressway and Interstate
X 3.06 Traffic Operations Studies
X 3.07 Traffic Operations Design

3.08 Landscape Architecture

Experience and Qualifications
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STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
You are qualified to provide Consulting Services to the Department of Transportation for the
area-classes of work checked below. Notice of qualification is not a notice of selection.

NAME AND ADDRESS

Norcross, GA 30071

Infrastructure Consulting and Engineering, PLLC
14940 Peachtree Industrial Blvd., Suite 370

sﬁl’{
e

ISSUE DATE

SIGNATURE

2/5113

DATE OF EXPIRATION
2/29/16

ey s e

1.01

1.02
1.03
1.04
1.05
1.06
1.06a
1.06b
1.06¢
1.06d
1.06e
1.06f
1.06g
1.07
1.08
1.09
1.10
1.1
1.12
1.13

1. Transporation Planning

State Wide Systems Planning

Urban Area and Regional Transportation
Planning

Aviation Systems Planning

Mass and Rapid Transportation Planning
Alternate System and Corridor Location Planning
Unknown

NEPA Documentation

History

Air Studies

Noise Studies

Ecology

Archaeology

Freshwater Aquatic Surveys

Attitude, Opinion and Community Value Studies
Airport Master Planning

Location Studies

Traffic Studies

Traffic and Toll Revenue Studies

Major Investment Studies

Non-Motorized Transportation Planning

3. Highway Design Roadway (Continued)

Traffic Control Systems Analysis, Design and

2.01
2,02
2.03

2.04
2.05
2.06
2,07

2.08
2.09
210

2. Mass Transit Operations

Mass Transit Program (Systems) Management
Mass Transit Feasibility and Technical Studies
Mass Transit Vehicle and Propulsion System

Mass Transit Controls, Communications and
Information Systems

Mass Transit Architectural Engineering
Mass Transit Unique Structures
Mass Transit Electrical and Mechanical Systems

Mass Transit Operations Management and
Support Services

Aviation
Mass Transit Program (Systems) Marketing

X

[ 1] e |

3.01

3.02

3.03

3.04
3.05
3.06
3.07
3.08

3. Highway Design Roadway

Two-Lane or Multi-Lane Rural Generally Free
Access Highway Design

Two-Lane or Multi-Lane with Curb and Gutter
Generally Free Access Highways Design
Including Storm Sewers

Two-Lane or Multi-Lane Widening and
Reconstruction, with Curb and Gutter and Storm
Sewers in Heavily Developed Commercial,
Industrial and Residential Urban Areas

Multi-Lane, Limited Access Expressway Type
Highway Design

Design of Urban Expressway and Interstate
Traffic Operations Studies

Traffic Operations Design

Landscape Architecture

__ 3.09 Implementation
_X_ 3.10 Utility Coordination
____ 311 Architecture
_X 3.2 Hydraulic and Hydrological Studies (Roadway)
313 Facilities for Bicycles and Pedestrians
____ 314 Historic Rehabilitation
____ 315 Highway Lighting
316 Value Engineering
347 Design of Toll Facilities Infrastructure
4. Highway Structures
_X 401 Minor Bridges Design
_X 402 Major Bridges Design
____ 403 Movable Span Bridges Design
_X 404 Hydraulic and Hydrological Studies (Bridges)
____ 405 Bridge Inspection
5. Topography
501 Land Surveying
__ 502 Engineering Surveying
503 Geodetic Surveying
___ 504 Aerial Photography
505 Aerial Photogrammetry
___ 5.06 Topographic Remote Sensing
____ 5.07 Cartography
508 Subsurface Utility Engineering
6. Soils, Foundation & Materials Testing
____ 6.01a Soil Surveys
____ 6.01b Geological and Geophysical Studies
____ 6.02 Bridge Foundation Studies
Hydraulic and Hydrological Studies (Soils and
____ 6.03 Foundation)
____ 6.04a Laboratory Materials Testing
____ 6.04b Field Testing of Roadway Construction Materials
6.05 Hazard Waste Site Assessment Studies

X

8.01

8. Construction

Construction Supervision

X

9.01
9.02

9.03

9. Erosion and Sedimentation Control

Erosion, Sedimentation, and Pollution Control and
Comprehensive Monitoring Program

Rainfall and Runoff Reporting

Field Inspections for Compliance of Erosion and
Sedimentation Control Devices Installations

Experience and Qualifications

AECOM
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STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
You are qualified to provide Consuiting Services to the Department of Transportation for the
area-classes of work checked below. Notice of qualification is not a notice of selection.

NAME AND ADDRESS

Atlanta, GA 30309

Kennedy Engineering & Associates Group LLC
1350 Spring Street, Suite 425

ISSUE DATE
8/13/15

SIGNATURE

Ny

A

Lohr——

DATE OF EXPIRATION
713118

1.01

1.02
1.03
1.04
1.05
1.06
1.06a
1.08b
1.06¢
1.06d
1.06e
1.06f
1.06g
X 107
1.08
1.09
1.10
1.11
1.12
1.13

1. Transporation Planning

State Wide Systems Planning

Urban Area and Regional Transportation
Planning

Aviation Systems Planning

Mass and Rapid Transportation Planning
Altemnate System and Corridor Location Planning
Unknown

NEPA Documentation

History

Air Studies

Noise Studies

Ecology

Archaeology

Freshwater Aquatic Surveys

Attitude, Opinion and Community Value Studies
Airport Master Planning

Location Studies

Traffic Studies

Traffic and Toll Revenue Studies

Major Investment Studies
Non-Motorized Transportation Planning

3. Highway Design Roadway (Continued)

3.0
3.10
3.11
3.12
3.13
3.14
3.15
3.16
3.17

ARRRCEER

Traffic Control Systems Analysis, Design and
Implementation

Utility Coordination

Architecture

Hydraulic and Hydrological Studies (Roadway)
Fadilities for Bicycles and Pedestrians

Historic Rehabilitation

Highway Lighting

Value Engineering

Design of Toll Facilities Infrastructure

4. Highway Structures

4.01
4.02
4.03
4.04
4.05

T

Minor Bridges Design

Major Bridges Design

Movable Span Bridges Design

Hydraulic and Hydrological Studies (Bridges)
Bridge Inspection

204
2.05
2.06
2,07

2.08
2,09
210

Mass Transit Program (Systems) Management
Mass Transit Feasibility and Technical Studies
Mass Transit Vehicle and Propulsion System
Mass Transit Controls, Communications and
Information Systems

Mass Transit Architectural Engineering

Mass Transit Unique Structures

Mass Transit Electrical and Mechanical Systems
Mass Transit Operations Management and
Support Services

Aviation

Mass Transit Program (Systems) Marketing

5.01
5.02
5.03
5.04
5.05
5.06
5.07
5.08

. Topography

Land Surveying

Engineering Surveying
Geodetic Surveying

Aerial Photography

Aerial Photogrammetry
Topographic Remote Sensing
Cartography

Subsurface Utility Engineering

X 3.0

3.02

|

3.03

3.04
3.05
3.06
3.07
3.08

LT e P

3. Highway Design Roadway

Two-Lane or Multi-Lane Rural Generally Free
Access Highway Design
Two-Lane or Muiti-Lane with Curb and Gutter
Generally Free Access Highways Design
Including Storm Sewers
Two-Lane or Multi-Lane Widening and
Reconstruction, with Curb and Gutter and Storm
Sewers in Heavily Developed Commercial,
Industrial and Residential Urban Areas
Mutti-Lane, Limited Access Expressway Type
Highway Design

Design of Urban Expressway and Interstate
Traffic Operations Studies

Traffic Operations Design

Landscape Architecture

6.01a
6.01b
6.02

1]

6.03
6.04a
6.04b
6.05

1]

. Solls, Foundation & Materials Testing

Soil Surveys
Geological and Geophysical Studies
Bridge Foundation Studies

Hydraulic and Hydrological Studies (Soils and
Foundation)

Laboratory Materials Testing
Field Testing of Roadway Construction Materials
Hazard Waste Site Assessment Studies

8. Construction

X 801

Construction Supervision

9. Erosion and Sedimentation Control

Erosion, Sedimentation, and Polfution Control and
Comprehensive Monitoring Program

Rainfall and Runoff Reporting

Field Inspections for Compliance of Erosion and
Sedimentation Control Devices Installations

Experience and Qualifications

AECOM
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GEORGIA DEPARTMENT OF TRANSPORTATION

One Georgia Center, 600 West Peachtree Street, NW
Atlanta, Georgia 30308
Telephone: (404) 631-1000

Keith Golden, P.E., Commissioner

March 21, 2013

Ms. Lori G. Kennedy, President

Kennedy Engineering & Associates, LLC
1350 Spring St., Ste. 425

Atlanta, Georgia 30309

ANNIVERSARY DATE: Annually on March 21
Dear Ms. Kennedy:

The Georgia Department of Transportation has reviewed your Georgia Uniform Certification Disadvantaged Business
Enterprise (DBE) application. Our evaluation of the information submitted with your request for certification indicates
that your firm has met the criteria outlined in Federal Regulations 49 CFR, Part 26.

DBE Certification will be continuous; however; it is contingent upon the firm maintaining its eligibility annually through
this office. You will receive an Annual Affidavit for Continuing Eligibility (AFCE) and request for Personal Financial
Statement (PFS) approximately thirty days prior to your firm’s certification anniversary date. The Annual Affidavit
for Continuing Eligibility and PFS document must be completed, signed and returned to our office before
your anniversary date in order to continue your firm’s eligibility as a DBE.

Your firm will be listed in Georgia’s UCP DBE Directory which can be accessed through the Department’s website:

www.dot.ga.gov. Prime contractors and consultants can verify your firm’s DBE certification status and identify the work
area(s) for which the firm is DBE eligible through this Directory.

Your Vendor ID Codeis: 2KE515

Your firm has been certified to provide the following services as outlined in the North American Industry Classification
System (NAICS):

NAICS Code 541330 Construction Engineering Inspection, Erosion Control and Engineering
NAICS Code 541380 Geotechnical Testing

It is r obliga if CP : hanges in ownership and/or control of your company. If at
any time during the year there is a change in ownership and/or control of your firm, you are required to notify this office
of such change in writing by sworn affidavit and with supporting documents within thirty (30) days. Changes also include
but are not limited to officers, directors, management, key personnel, scope of work performed, daily operations, ongoing
business relationships with other firms or individuals, or the physical location of your firm.

Failure to do so will be deemed a failure, on your part, to cooperate and will result in immediate actions to remove DBE
certification in accordance with 49 CFR Part 26, Section 26.83 (§) of the Federal DOT Regulation.

Kimberly A. King /‘"
EEO Director

Patricia A. “Pat” Flowers
EEO Assistant Administrator — DBE Program

KAK/YLC

B | Experience and Qualifications
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STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
You are qualified to provide Consulting Services to the Department of Transportation for the
area-classes of work checked below. Notice of qualification is not a notice of selection.

AECOM

NAME AND ADDRESS ISSUE DATE DATE OF EXPIRATION
MC Squared, Inc. 6/11/15 11/30/117
1275 Shiloh Road, Suite 2620
Kennesaw, GA 30144 SIGNATURE
LWy Lorra—
1. Transporation Planning 3. Highway Design Roadway (Continued)
101 State Wide Systems Planning Traffic Control Systems Analysis, Design and
Urban Area and Regional Transportation ___ 3.09 Implementation

102 Planning ___3.10 Utility Coordination

__1.03 Aviation Systems Planning 311 Architecture

104 Mass and Rapid Transportation Planning 312 Hydraulic and Hydrological Studies (Roadway)

___ 1.05 Atternate System and Corridor Location Planning 343 Facilities for Bicycles and Pedestrians

___1.06 Unknown 3.4 Historic Rehabilitation

___ 1.06a NEPA Documentation 3.5 Highway Lighting

___ 1.06b History 316 \Value Engineering

___ 1.06c Air Studies 347 Design of Toll Facilities Infrastructure

1.06d Noise Studies
T 1.06e Ecology 4. Highway Structures
1.06f Archaeology ____ 401 Minor Bridges Design
" 1.06g Freshwater Aquatic Surveys 402 Major Bridges Design
: 1.07  Attitude, Opinion and Community Value Studies 4.03  Movable Span Bridges Design

1.08  Airport Master Planning 4.04 Hy.draulic and Hydrological Studies (Bridges)
1.09  Location Studies 4.05  Bridge Inspection
1.10  Traffic Studies

5. Topography

5.01 Land Surveying

5.02 Engineering Surveying

5.03 Geodetic Surveying

5.04  Aerial Photography

5.05 Aerial Photogrammetry

5.06 Topographic Remote Sensing
5.07 Cartography

5.08 Subsurface Utility Engineering

1.11  Traffic and Toll Revenue Studies
1.12  Major Investment Studies
1.13  Non-Motorized Transportation Planning

2. Mass Transit Operations

2.01  Mass Transit Program (Systems) Management
202 Mass Transit Feasibility and Technical Studies
208 Mass Transit Vehicle and Propulsion System

Mass Transit Controls, Communications and
2.04 Information Systems

NERREEN

2.05 Mass Transit Architectural Engineering §. Solls, Foundation & Materials Testing

206 Mass Transit Unique Structures X Soin Sl Sun_'veys .
2.07 Mass Transit Electrical and Mechanical Systems X, a0k Ggologlcal and .Geophy.slcal Studies
il Mass Transit Operations Management and _X 602 Bridge Foundation Studies
2.08 Support Services Hydraulic and Hydrological Studies (Soils and
T 209 Aviation _X 6.03 Foundation)
T 210 Mass Transit Program (Systems) Marketing _X_ 6.04a Laboratory Materials Testing
e _X  6.04b Field Testing of Roadway Construction Materials
3. Highway Design Roadway _X_ 6.05 Hazard Waste Site Assessment Studies
Two-Lane or Multi-Lane Rural Generally Free
_ 3.01 Access Highway Design
Two-Lane or Multi-Lane with Curb and Gutter 8. Construction
Generally Free Access Highways Design _X 801 Construction Supervision
__3.02 Including Storm Sewers
Two-Lane or Multi-Lane Widening and 9. Erosion and Sedimentation Control
Reconstruction, with Curb and Gutter and Storm Erosion, Sedimentation, and Pollution Control and
Sewers in Heavily Developed Commercial, ____ 8.01 Comprehensive Monitoring Program
- 3.03 Industrial and Residential Urban Areas L 9.02 Rainfall and Runoff Reporting
Muiti-Lane, Limited Access Expressway Type Field Inspections for Compliance of Erosion and
3.4 Highway Design 9.03  Sedimentation Control Devices Installations

3.05 Design of Urban Expressway and Interstate

3.06 Traffic Operations Studies
3.07 Traffic Operations Design
3.08 Landscape Architecture

Experience and Qualifications



RFQ-484-110615 | Owner’s CEl Services and Owner’s Verification Consultant AECOM
for Agency Acceptance for 1-285 @ SR 400

GEORGIA DEPARTMENT OF TRANSPORTATION

One Georgia Center, 600 West Peachtree Street, NW
Atlanta, Georgia 30308
Telephone: (404) 631-1000

Keith Golden, P.E., Commissioner

July 11, 2013

Joy Moussly, President

MC Squared, Inc.

1275 Shiloh Rd., N.W., Ste. 2620
Kennesaw, Georiga 30144

ANNIVERSARY DATE: Annually on July 11
Joy Moussly:

The Georgia Department of Transportation has reviewed your Georgia Uniform Certification Disadvantaged Business
Enterprise (DBE) application. Our evaluation of the information submitted with your request for certification indicates
that your firm has met the criteria outlined in Federal Regulations 49 CFR, Part 26.

DBE Certification will be continuous; howevers; it is contingent upon the firm maintaining its eligibility annually through
this office. You will receive an Annual Affidavit for Continuing Eligibility (AFCE) and request for Personal Financial
Statement (PFS) approximately thirty days prior to your firm’s certification anniversary date. The Annual Affidavit
for Continuing Eligibility and PFS document must be completed, signed and returned to our office before
your anniversary date in order to continue your firm’s eligibility as a DBE.

Your firm will be listed in Georgia’s UCP DBE Directory which can be accessed through the Department’s website:
www.dot.ga.gov. Prime contractors and consultants can verify your firm’s DBE certification status and identify the work
area(s) for which the firm is DBE eligible through this Directory.

Your Vendor ID Code is: 2MCo45

Your firm has been certified to provide the following services as outlined in the North American Industry Classification

System (NAICS):
NAICS Code 541330 Engineering Services
NAICS Code 3541380 Testing Laboratories

S i : C : . Ifat
any tlme dunng the year there is a change in ownershlp and/ or control of your ﬁrm you are requu‘ed to notlfy thls office
of such change in writing by sworn affidavit and with supporting documents within thlrty (30) days. Changes also include
but are not limited to officers, directors, management, key personnel, scope of work performed, daily operations, ongoing
business relationships with other firms or individuals, or the physical location of your firm.

Failure to do so will be deemed a failure, on your part, to cooperate and will result in immediate actions to remove DBE
certification in accordance with 49 CFR Part 26, Section 26.83 (j) of the Federal DOT Regulation.

Sincerely,

Kimberly A. ng L/
EEO Director

KAK/YLC

B | Experience and Qualifications
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C | Resources/Workload Capacity

Cla. Overall Resources - Organization Chart

Organizational Chart Key ;
AEC — AECOM iy o]
KCl — KCI Technologies s sl
ICE — Infrastructure Consulting & Engineering, PLLC
KEA —Kennedy Engineering (DBE) E@SQLMaL?gglﬂgéﬂe_n_t
MC2 — MC Squared, Inc.(DBE) Engineer

Bob Galante, PEAEC

N

7
/ -
£33 : NSy g
See Section Clc for oty = ~ - HGaMCAantg /
Engineer explanation 3 : ; | ‘

Billy Cantrell, PEX

Larry Dent A€
Cale Durrence ¥

Project Roadway Engineer
Allen Johnson ¥4 (Lead) Scott Caples, PEAf¢(Lead)

Erick Fry, PEAS Randy Carraway, PE 't
Nick Castronova, PEAEC Garrick Edwards, PE AE¢

Zone #1 (GA400) Ins ors
- Roadway-

Allen Ramsey = (Lead)
Daniel Ruczko, PE =
-Bridge-

Tony Porreca, EIT ' (Lead)
Carlos Azcorra 4=
-Inspector Aid-
Adam Borsch, EITA<
Emily Queen, EIT A4

Senior ITS Inspector Residence Compliance Officer
RI Surgi, PE 4 leff Rouleau %€

Environmental Field Representative Contract Specialist/Secretary
Patrick Smith #=¢ Terrie Thomas #

C | Resources/Workload Capacity
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With over 350 transportation staff members in Georgia,
the AECOM Team has ample manpower to ramp up or
ramp down as this contract progresses. The table below
shows a breakdown of Atlanta staff relevant to this con-
tract.

Construction Manage- 45
ment/Inspection

Traffic 30
Roadway 95
Bridge/Structural 15
Planning, Transit, Aviation 100
Environmental 70

The AECOM North Atlanta office is located at the inter-
change of Abernathy Road and SR400, which is on the
project corridor. This office will serve as our staging area
for all activities during construction. Having an office
this close to the project allows our team to be respon-
sive to all of GDOT’s project needs.

Benefits of our Primary Office:

Low turnover rate: AECOM Team staff will provide a
continuity of personnel that GDOT can rely on
throughout the life of the program

One easily accessible location with many resources:
AECOM will provide the myriad of resources the
GDOT Team needs from one location

Training and workforce development: A unique as-
pect of AECOM is its ability to assist GDOT in ac-
complishing key training elements that relate to the
successful delivery of the 1-285/SR400 project.

With the passing of HB170, and the increase of con-
struction activities throughout the Atlanta market,
available resources are going to drive the timely deliv-
ery of all construction projects. The AECOM Team has
been assembled with this in mind. We have brought
together four highly qualified and capable firms that
have the depth of resources to ramp up or down as the
[-285/SR400 project construction schedule demands.

Resources/Workload Capacity

AECOM

The AECOM Team includes subject matter experts with
past experience providing Owner’s Verification for CEl
services on other projects similar to the 1-285 at SR
400, including CD Lanes and Abernathy Road Inter-
change Project Construction Quality Assurance Pro-
gram (CQAP).

The AECOM Team is led by our Project Manag-
er/Resident Engineer, Bob Galante, PE. Mr. Galante has
over 42 years’ experience in construction. He has
served as both the Construction Engineer and the Engi-
neering Division Manager for Cobb County DOT. While
in these roles he was responsible for the construction
activities and protecting the best interests of Cobb
County. He also has 20 years working for construction
companies like Moseman Construction Company and
Skanska. These past experiences allow Mr. Galant to
be a highly qualified Owner’s Representative. He is
also skilled in managing people and ensuring the staff
resources are adequately provided as needed to deliver
a project of this magnitude.

Mr. Galante and his highly qualified team will cross
train project staff to achieve a knowledgeable and ver-
satile project inspection team. This training will occur
as workload permits.

The AECOM Team understands that in order for the
contractor to complete the 1-285/SR400 Project on
schedule, they will need to construct the project as two
segments or zones. The logical breakdown of these
zones are zone #1 — |-285 and the interchange with SR
400; and zone #2 — SR400 north of the interchange in-
cluding the CD lanes and the Abernathy Road inter-
change. AECOM has developed our organization chart
to provide two separate and fully staffed teams for
each of these zones. Understanding how the contrac-
tor will construct this project allows the AECOM Team
to react and develop a strategy to meet all the re-
qguirements the Owner’s Verification role entails.

Cilb,Cic-1
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C2. Project Manager Commitment Table

Pl/Project #
for GDOT
Projects /

Name of

Customer
for Non-
GDOT Pro-
jects

Role of PM on

Project

Project
Description

Project Manage/Resident Project —Bob Galante

Current
Phase of Project

Current

Status of Project

AECOM

Monthly Time
Commitment in
Hours (based on
170 hrs/month)

Mr. Galante will be 100% committed to this project.

C3. Key Team Leader Project Commitment Table

Pl/Project #
for GDOT
Projects /
Name of

Customer for

Non-GDOT

Projects

Role
on
Project

Project

Description

Billy Cantrell, PE — Assistant Project Resident Engineer

Current Phase of

Project

Current
Status of
Project

Monthly Time
Commitment in
Hours (based on
170 hrs/month)

District One Construction engi-
CEl Services ) . neering and inspec- . .
Task Order Project Engineer tion services for Ongoing Ongoing 170
Contract GDOT District One
Mr. Cantrell is currently committed but will be made 100% available for this contract.
Allen Johnson, PE — Roadway Project Engineer
Mr. Johnson has no commitments and will be 100% available for this project.
Scott Caples, PE — Bridge Project Engineer
Greenville Street
343455 Bridge Manager over CSXT, Troup Final Design 60% Complete 8
County, GA
0006862/731865 Bridge Manager siiig"égiz'&g' Preliminary 95% Complete 12
Cobtls(ci)?runty Bridge Lead Mu(l;::/-;sizirédge Final Design 50% Complete 40
R13 Bufi H
0011639 Bridge Manager > \3Ni(tljecr)12:g wy Final Design 5% Complete 2
0010613 Bridge Manager Fayeﬁf:'¥fa?fU|tl_ Preliminary 90% Complete 2

C | Resources/Workload Capacity
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Pl/Project #

for GDOT

: Role Current
Projects / Project Current Phase of

Name of on o . Status of
. Description Project .
Customer for Project Project

Non-GDOT
Projects

Robert Goodwin — Office Engineer

AECOM

Monthly Time
Commitment in
Hours (based on
170 hrs/month)

TIA Program Man-
agement in the Riv-

A000625, er Valley, Heart of
A000626, Program Controls ) Vi Band 1 33% Complete 170
Georgia and Central
A000627 .
Savannah River Area
Special Districts
Mr. Goodwin is currently committed but will be 100% committed to this project upon NTP.
Allen Ramsey — Roadway Senior Inspector
SCDOT i
) Sr. Roadway Inspector Variety Of Roadway Construction Underway 170 hours
Dist. 1 On-call Projects
Mr. Ramsey is currently committed but will be made 100% available for this project upon NTP.
Mike Durham — Roadway Senior Inspector
$235 Million Design-
SCboT Build Project in
I-85/1-385 Sr. Roadway Inspector G_reenw.lle (Founty Construction Underway 170 hours
Interchange including inter-
change and mainline
widening
Mr. Durham is currently committed but will be made 100% available for this project upon NTP.
Tony Porrecca, EIT — Bridge Senior Inspector
$235 Million Design-
SCboT Build Project in
- - Sr. Structures i
-85/ 1-385 G.reenw.lle (.?ounty Construction Underway 170 hours
Interchange Inspector including inter-
change and mainline
widening

Mr. Porrecca is currently committed but will be made 100% available for this project upon NTP.

Michael Sweinhart — Bridge Senior Inspector

Mr. Sweinhart has no commitments and will be 100% available for this project.
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