
DETAILED COST ESTIMATE
Processed Date: 7/18/14

Job:  0009975

0009975JOB NUMBER

DESCRIPTION: I-85 @ SR 18

SPEC YEAR: 13

ITEMS FOR JOB 0009975

0010 - ROADWAY

ine Numb ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0010 150-1000     1.000 LS  TRAFFIC CONTROL - 0009975

0015 153-1300     1.000 EA  $77,972.81 FIELD ENGINEERS OFFICE TP 3  $77,972.81

0115 210-0100     1.000 LS  GRADING COMPLETE - 0009975

0125 310-1101     15000.000 TN  $18.05 GR AGGR BASE CRS, INCL MATL  $270,790.80

0130 318-3000     1000.000 TN  $16.28 AGGR SURF CRS  $16,275.37

0555 402-1812     1000.000 TN  $85.01 RECYL AC LEVELING,INC BM&HL  $85,012.60

0760 402-3129     1300.000 TN  RECYL AC 12.5 MM MIX,GP2,BM&HL  

0535 402-3190     5200.000 TN  $72.15 RECYL  AC 19 MM SP,GP 1 OR 2 ,INC BM&HL  $375,193.21

0565 413-1000     1000.000 GL  $5.06 BITUM TACK COAT  $5,064.15

0150 432-5010     1000.000 SY  $6.32 MILL ASPH CONC PVMT,VARB DEPTH  $6,317.40

0765 439-0026     20000.000 SY  $61.23 PLN PC CONC PVMT CL3 12 THK  $1,224,627.20

0770 441-0006     450.000 SY  CONC SLOPE PAV, 6 IN  

0775 441-0016     100.000 SY  $37.19 DRIVEWAY CONCRETE, 6 IN TK  $3,719.42

0175 441-0018     200.000 SY  $43.51 DRIVEWAY CONCRETE, 8 IN TK  $8,702.29

0180 441-0104     2000.000 SY  $29.58 CONC SIDEWALK, 4 IN  $59,160.00

0185 441-0108     700.000 SY  $46.55 CONC SIDEWALK, 8 IN  $32,586.88

0190 441-0204     700.000 SY  $27.54 PLAIN CONC DITCH PAVING, 4 IN  $19,277.41

0570 441-0748     500.000 SY  $38.56 CONC MEDIAN, 6 IN  $19,282.04

0210 441-4030     50.000 SY  $47.25 CONC VALLEY GUTTER, 8 IN  $2,362.28

0780 441-5002     1100.000 LF  $11.67 CONC HEADER CURB, 6, TP 2  $12,833.35

0785 441-5025     600.000 LF  CONC HEADER CURB, 4, TP 9  

0590 441-6222     4000.000 LF  $15.34 CONC CURB & GUTTER/  8X30TP2  $61,372.40

0220 444-1000     300.000 LF  $4.29 SAWED JTS IN EXIST PVMTS - PCC  $1,286.82

0230 446-1100     200.000 LF  $7.96 PVMT REF FAB STRIPS, TP2,18 INCH WIDTH  $1,592.25

0245 500-3101     500.000 CY  $448.84 CLASS A CONCRETE  $224,422.45

0790 500-3107     30.000 CY  $580.37 CL A CONC, RET WALL  $17,411.19

0795 500-3200     30.000 CY  $391.95 CL B CONC  $11,758.52

0800 500-9999     50.000 CY  $175.17 CL B CONC,BASE OR PVMT WIDEN  $8,758.46

0250 511-1000     20000.000 LB  $0.88 BAR REINF STEEL  $17,696.00

0805 515-2020     20.000 LF  $91.14 GALV STEEL PIPE HDRAIL,2,ROUD  $1,822.75

0255 550-1180     3500.000 LF  $31.64 STM DR PIPE 18,H 1-10  $110,757.19

0260 550-1240     2000.000 LF  $40.73 STM DR PIPE 24,H 1-10  $81,463.44

0540 550-1301     500.000 LF  $51.02 STM DR PIPE 30,H 10-15  $25,510.99

0265 550-2180     60.000 LF  $34.93 SIDE DR PIPE 18,H 1-10  $2,096.01

0290 550-3418     2.000 EA  $462.82 SAFETY END SECTION 18,SD,4:1  $925.64

0310 550-4218     2.000 EA  $481.31 FLARED END SECT 18 IN, ST DR  $962.62

0315 550-4224     2.000 EA  $570.91 FLARED END SECT 24 IN, ST DR  $1,141.82

0545 550-4230     8.000 EA  $658.81 FLARED END SECT 30 IN, ST DR  $5,270.45

0820 615-1000     200.000 LF  $468.30 JACK OR BORE PIPE - 0009975 $93,660.36

0380 620-0100     1000.000 LF  $27.01 TEMP BARRIER, METHOD NO. 1  $27,010.38

0385 634-1200     10.000 EA  $124.36 RIGHT OF WAY MARKERS  $1,243.64
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DETAILED COST ESTIMATE
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Job:  0009975

ine Numb ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0415 641-1200     2000.000 LF  $17.20 GUARDRAIL, TP W  $34,393.16

0420 641-5001     5.000 EA  $748.84 GUARDRAIL ANCHORAGE, TP 1  $3,744.19

0430 643-0010     1500.000 LF  $6.06 FIELD FENCE WOVEN WIRE  $9,088.98

0440 648-1350     2.000 EA  $17,554.61 IMPACT ATT UNIT, TP-P- 0009975 $35,109.23

0500 668-1100     20.000 EA  $2,038.52 CATCH BASIN, GP 1  $40,770.42

0670 668-2100     1.000 EA  $1,635.36 DROP INLET, GP 1  $1,635.36

0675 681-4220     20.000 EA  LT STD, 40' MH,  POST TOP  

0680 681-6366     20.000 EA  LUMINAIRE,TP 3, 400W,HP SODIUM  

0685 682-1405     5000.000 LF  $1.14 CABLE, TP XHHW, AWG NO 8  $5,693.35

0690 682-1406     2500.000 LF  $1.24 CABLE, TP XHHW, AWG NO 6  $3,090.13

0695 682-1505     3000.000 LF  $1.12 CABLE, TP RHH/RHW, AWG NO 8  $3,362.52

0700 682-1506     2500.000 LF  $1.32 CABLE, TP RHH/RHW, AWG NO 6  $3,300.30

0705 682-6110     500.000 LF  $9.11 CONDUIT, RIGID, 1 IN  $4,555.08

0710 682-6219     2500.000 LF  $5.73 CONDUIT, NONMETL, TP 2, 1 IN  $14,312.85

0715 682-9000     1.000 LS  MAIN SVC PICK UP POINT  

0720 682-9022     5.000 EA  $415.04 ELEC JCT BX,REF PLASTIC MORTAR  $2,075.20

SUBTOTAL FOR  ROADWAY: $3,076,471.36
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0020 - EROSION CONTROL

ine Numb ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0025 163-0232     5.000 AC  $218.18 TEMPORARY GRASSING  $1,090.90

0030 163-0240     75.000 TN  $224.23 MULCH  $16,817.62

0035 163-0300     4.000 EA  $1,284.93 CONSTRUCTION EXIT  $5,139.70

0045 163-0520     500.000 LF  $13.53 CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN  $6,764.18

0050 163-0527     30.000 EA  $234.16 CNST/REM RIP RAP CKDM,STN P RIPRAP/SN BG  $7,024.67

0740 163-0528     1200.000 LF  $3.57 CONSTR AND REM FAB CK DAM -TP C SLT FN  $4,283.24

0730 163-0539     10.000 EA  CONST AND REM RETROFIT-SL BD DM/W STN FL  

0055 163-0541     2.000 EA  $374.27 CONSTR & REM ROCK FILTER DAMS  $748.53

0550 163-0550     20.000 EA  $120.35 CONS & REM INLET SEDIMENT TRAP  $2,407.04

0060 165-0010     250.000 LF  $0.70 MAINT OF TEMP SILT FENCE, TP A  $175.44

0065 165-0030     3000.000 LF  $0.62 MAINT OF TEMP SILT FENCE, TP C  $1,856.16

0070 165-0041     900.000 LF  $0.99 MAINT OF CHECK DAMS - ALL TYPES  $887.75

0735 165-0096     10.000 EA  MAINT OF RETROFIT-SLOT BD DAM/W ST FLT  

0750 165-0105     20.000 EA  $37.51 MAINT OF INLET SEDIMENT TRAP  $750.28

0745 165-0110     4.000 EA  $25.83 MAINT OF ROCK FILTER DAM  $103.32

0755 165-0110     2.000 EA  $28.83 MAINT OF ROCK FILTER DAM  $57.66

0080 167-1000     2.000 EA  $237.29 WATER QUALITY MONITORING AND SAMPLING  $474.58

0085 167-1500     18.000 MO  $481.84 WATER QUALITY INSPECTIONS  $8,673.16

0090 171-0010     500.000 LF  $1.97 TEMPORARY SILT FENCE, TYPE A  $984.46

0095 171-0030     6000.000 LF  $3.09 TEMPORARY SILT FENCE, TYPE C  $18,535.44

0810 603-2024     500.000 SY  $42.82 STN DUMPED RIP RAP, TP 1, 24  $21,410.37

0815 603-2182     500.000 SY  $40.41 STN DUMPED RIP RAP, TP 3, 24  $20,206.90

0345 603-7000     1000.000 SY  $3.44 PLASTIC FILTER FABRIC  $3,435.83

0620 643-8200     600.000 LF  $1.71 BARRIER FENCE (ORANGE), 4 FT  $1,028.53

0505 700-6910     10.000 AC  $962.15 PERMANENT GRASSING  $9,621.54

0510 700-7000     30.000 TN  $102.20 AGRICULTURAL LIME  $3,066.15

0515 700-8000     7.000 TN  $464.85 FERTILIZER MIXED GRADE  $3,253.92

0520 700-8100     500.000 LB  $2.06 FERTILIZER NITROGEN CONTENT  $1,031.78

0725 700-9300     600.000 SY  $6.12 SOD  $3,672.47

0525 716-1000     5000.000 SY  $1.45 EROSION CONTROL MATS,WATERWAYS  $7,237.65

0530 716-2000     2500.000 SY  $1.16 EROSION CONTROL MATS, SLOPES  $2,901.08

SUBTOTAL FOR  EROSION CONTROL: $153,640.35
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0040 - SIGNING AND MARKING

ine Numb ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0595 500-3104     10.000 CY  $866.15 CL A CONC, SIGNS  $8,661.51

0825 632-0003     2.000 EA  $5,878.61 CHANGEABLE MESS SIGN,PORT,TP 3  $11,757.22

0445 636-1020     150.000 SF  $13.57 HWY SGN,TP1MAT,REFL SH TP3  $2,035.54

0390 636-1029     100.000 SF  $16.03 HWY SGN,TP2 MATL,REFL SH TP 3  $1,603.05

0450 636-1033     150.000 SF  $19.18 HWY SIGNS, TP1MAT,REFL SH TP 9  $2,876.25

0600 636-1072     500.000 SF  $16.59 HWY SIGNS,ALUM EXTRD PNLS, RS TP 3  $8,295.72

0395 636-2070     500.000 LF  $8.22 GALV STEEL POSTS, TP 7  $4,108.79

0400 636-2080     200.000 LF  $9.59 GALV STEEL POSTS, TP 8  $1,918.68

0605 636-2090     200.000 LF  $7.40 GALV STEEL POSTS, TP 9  $1,479.52

0610 636-3000     3000.000 LB  $5.81 GALV STEEL STR SHAPE POST  $17,423.49

0405 636-5010     12.000 EA  $30.45 DELINEATOR, TP 1  $365.43

0625 653-1502     100.000 LF  $1.07 THERMO SOLID TRAF ST, 5 IN YEL  $107.06

0630 653-1804     500.000 LF  $2.65 THERM SOLID TRAF STRIPE, 8,WH  $1,326.65

0460 654-1001     150.000 EA  $4.39 RAISED PVMT MARKERS TP 1  $658.28

0465 654-1003     40.000 EA  $4.36 RAISED PVMT MARKERS TP 3  $174.51

0470 654-1010     40.000 EA  $29.57 RAISED PVMT MARKERS TP 10  $1,182.95

0635 657-1084     1500.000 LF  $5.18 PRF PL SD PVMT MKG,8,WH,TP PB  $7,770.24

0640 657-1085     3500.000 LF  $5.52 PRF PL SD PVT MKG,8,B/W,TP PB  $19,311.25

0645 657-3085     120.000 GLF $3.53 PRF PL SK PVMT MKG,8,B/W,TPPB  $423.04

0650 657-5001     30.000 SY  $19.00 PREFORMED PLASTIC PVMT MKG, WHITE, TP PB  $569.87

0655 657-5002     600.000 SY  $13.42 PREFORMED PLASTIC PVMT MKG, YE, TP PB  $8,053.87

0660 657-5014     8.000 EA  PRF PL PVT MKG,WD/SYM,WH,TP PB  

0485 657-5016     8.000 EA  PRF PL PVT MKG,ARW TP1,WH,TPPB  

0480 657-5017     4.000 EA  $488.35 PRF PL PVT MKG,ARW TP2,WH,TPPB  $1,953.39

0665 657-6085     5000.000 LF  $5.83 PRF PL SD PVMT MKG,8,B/Y,TPPB  $29,167.75

SUBTOTAL FOR  SIGNING AND MARKING: $131,224.06

TOTALS FOR JOB 0009975

ITEMS COST: $3,361,335.77

COST GROUP COST: $0.00

ESTIMATED COST: $3,361,335.77

CONTINGENCY PERCENT: 0.00

ENGINEERING AND INSPECTION: 0.00
ESTIMATED COST WITH
CONTINGENCY AND E&I: $3,361,335.77
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