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ALTERNATIVE SELECTION COST ESTIMATE

PROJECT NUMBER:  STP-8000(8)                                                                                                        

COUNTY:  MUSCOGEE                                                                                                                       

DATE:  OCTOBER 30, 2000 

PREPARED BY:  GREENHORNE & O'MARA, INC.                                     

( )PROGRAMMING PROCESS  (X)CONCEPT DEVELOPMENT  ( )DURING PROJECT DEV.

PROJECT COST



A. RIGHT-TO-WAY:



   1. PROPERTY (LAND & EASEMENT)   9.40 AC. (EXCL DISPL)

$                


   2. DISPLACEMENTS:  12 Commercial Buildings, 11 Mobile Homes

$


   3. OTHER COST (ADM./COST, INFLATION)

$


SUBTOTAL:A

$


B. REIMBURSABLE UTILITIES:



   1. RAILROAD 

$


   2. TRANSMISSION LINES   

$


   3. SERVICES

$
 

SUBTOTAL:B

$


C. CONSTRUCTION:



   1. MAJOR STRUCTURES 




      a.  BOX CULVERTS:  Triple 4x6 Box Culvert @ 160 LF

$
132,890 






SUBTOTAL:C-1

$
132,890

   2. GRADING AND DRAINAGE:



      a. EARTHWORK   30,000 C.Y. @ 8.25/CY

$
247,500 

      b. DRAINAGE:



         1) LONGITUDINAL PIPE:   7360 LF @ $30.00/LF

$
220,800  

         2) CATCH BASINS:              44 CB’S @  $1880

$
82,720

                                                                                                        



SUBTOTAL:C‑2

$                  551,020



   3. BASE AND PAVING:



      a. AGGREGATE BASE –  28,966 TNS @ $22.00/ TN

$
637,252 

      b. ASPHALT PAVING:  SURFACE – 3,957 TN
$
 33.15/TN
$                  131,175

                          BINDER – 5,287 TN
$
 31.82/TN
$                  168,232   

                          BASE -  10,335 TN
$
 31.20/TN
$                  322,452

SUBTOTAL:C-3.b

$
621,859 

      c. CONCRETE MEDIAN PAVING     5,014 SY @   $33.00/SY

$
165,462 

      d. OTHER   



SUBTOTAL:C‑3

$              
1,424,573 

   4. LUMP ITEMS:



      a.  GRASSING

$
66,000 

      b. CLEARING AND GRUBBING  -   11.0 AC

$
220,000 

      c. LANDSCAPING

$
0 

      d. EROSION CONTROL

$                  132,000

      e. TRAFFIC CONTROL

$                  200,000

SUBTOTAL:C-4

$                  618,000

   5. MISCELLANEOUS:



      a. LIGHTING

$                             0

      b. SIGNING ‑ MARKING  

$
45,000 

      c. GUARDRAIL   1,600 LF  @  $14.50/LF

$
23,200 

      d. CURB & GUTTER     12,954 LF  @  $14.60/LF

$                  189,128

      e. 5’ SIDEWALK  7,197 SY @ $32.60/SY

$
234,622

SUBTOTAL:C‑5

$
491,950





   6. SPECIAL FEATURES



      a.  TRAFFIC SIGNALS - 1 @  $50,000                                                       SUBTOTAL:C‑6

$
50,000

ESTIMATE SUMMARY









A. RIGHT-OF-WAY

$  
 


B. REIMBURSABLE UTILITIES 

$  
 


C. CONSTRUCTION




1. MAJOR STRUCTURES

$ 
132,890 


2. GRADING AND DRAINAGE

$   
551,020 


3. BASE AND PAVING

$   
1,424,573 


4. LUMP ITEMS

$     
618,000 


5. MISCELLANEOUS

$     
491,950 


6. SPECIAL FEATURES

$     
50,000 


SUBTOTAL CONSTRUCTION COST

$ 
3,268,433  


E. & C. (10%)

$      
326,843 


INFLATION (5% PER YEAR)

$
515,187 


NUMBER OF YEARS
3



TOTAL CONSTRUCTION COST

$        4,110,463







GRAND TOTAL PROJECT COST

$


ALTERNATE 1-1


RELOCATE CUSSETA/FT BENNING/ BRENNAN ROADS TO ONE INTERSECTION WHICH ACCOMMODATES PROPOSED TRAFFIC 
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