
C.W. Matthews / ARCADIS

Weighted Price Proposal
(75%)

Technical Proposal
(25%)

These calculations will be available at www.dot.ga.gov/PS/Innovative/DesignBuild  and on the GDOT Procurement Registry

Weighted Price Proposal:
901.70 X  0.75  = 676.27

Weighted Price Proposal:
1000.00 X  0.75  = 750.00

Total Price

Weighted Price Proposal:
983.14 737.36X  0.75  =

8,920,000.00$             
133,039,000.00$         

Design Complete

Total Price
Construction Complete 147,708,187.49$                

Total Price 154,781,287.49$                

Responsive 
ATC Submittal

737.36

141,959,000.00$         

Detailed Project Schedule 109.36

Design Complete
Construction Complete

Lane Construction/Infrastructure Consulting & 
EngineeringE.R. Snell / Moreland Altobelli

Price Proposal Breakdown

C.W. Matthews / ARCADIS

Lane Construction/Infrastructure Consulting & 
EngineeringC.W. Matthews / ARCADIS

Traffic Control
Project Management & Approach
DBE Participation

43.00
60.20
20.00

Technical Proposal Score 232.56

Detailed Project Schedule
Traffic Control

Price Proposal Score

7,238,788.42$                    
132,327,058.49$                
139,565,846.91$                

1000.00

Proposer Bids Summary

Technical Proposal Breakdown

750.00

676.27

Lane Construction/Infrastructure 
Consulting & Engineering

Yes Yes Yes

E.R. Snell / Moreland Altobelli Yes Yes Yes

C.W. Matthews / ARCADIS Yes Yes Yes

Proposers Responsive Bid?
Ack. of all 

Amendments

Price Proposal Score 983.14

Apparent Successful Proposer

Best Value 
Score

982.56

792.27

963.36

E.R. Snell / Moreland Altobelli

232.56

116.00

226.00

0.00
40.00

Best Value Score:

982.56

Design Complete
Construction Complete

7,073,100.00$                    

Price Proposal Score 901.70

E.R. Snell / Moreland Altobelli

Lane Construction/Infrastructure Consulting & Engineering

C.W. Matthews / ARCADIS

Apparent Proposer Rankings

Project Management & Approach
DBE Participation

110.00
40.00
56.00
20.00
226.00

56.00
20.00
116.00Technical Proposal Score

Detailed Project Schedule
Traffic Control
Project Management & Approach
DBE Participation
Technical Proposal Score

1

2

3

BID OPENING I‐85 Express Project
Office 	of 	Innovative 	Delivery
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