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(Design-Build)

Georgia Department of Transportation
State of Georgia

Special Provision

District 7

P.l. NO. 0010782

Section 105 - Control of Work

Delete Section 105.04 and Substitute the following:

105.04 Coordination of Plans, Specifications, Supplemental Specifications, and Special
Provisions

The Standard Specifications, the Supplemental Specifications, the Plans, Special Provisions, and all supplementary
documents are essential parts of the Contract, and a requirement occurring in one is as binding as though occurring in all.
They are intended to be complementary and to describe and provide for a complete work.

In cases of discrepancy, the governing descending order will be as follows:

1. Special Provision Section 999- Design - Build

2. Special Provisions

3. Project Plans including Special Plan Details

4. Supplemental Specifications

5. Standard Plans including Standard Construction Details

6. Standard Specifications

Calculated dimensions will govern over scaled dimensions.

The Contractor shall take no advantage of any apparent error or omission in the Plans or Specifications. In the event the

Contractor discovers such an error or omission, he shall immediately notify the Engineer. The Engineer will then make such
corrections and interpretations as may be deemed necessary for fulfilling the intent of the Plans and Specifications.
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A. Specifications of Other Organizations

When work is specified to be done or when materials are to be furnished according to the published
specifications of organizations other than the Department, the latest specifications published by those
organizations at the time bids are received shall apply unless otherwise specified.

AASHTO Interim Specifications and ASTM Tentative Specifications will be considered effective on date of
issue.

B. Item Numbers

The first three digits of any Item Number in the itemized Proposal designates the Specification section under
which the Item shall be constructed.
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