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Intermediate BMPs: No Infermediate BMPs for Stage 5.
Final BMPS:

l.Reach Tinal grade and Install all permanent BMPs (for right side).

2.Install Slope matting at Sta.5*20 fo Sta.56+00 and Sta.64+00 fo Sta.6/+10 on the left side of SR 4/0US Imainline
with a width of 14.5,and with temporary slope drains placed [00-ft apart

3./nstall Slope matting at Sta.5/+20 fo Sta.56+96 and Sta.6l+2/7 fo Sta.66+50 on the right side of SR 4/US Imainline
with a widrth of [7.5,and with femporary Slope drains placed [00-fT apart

4.£arth Berms need to be installed as shown on plans:

5.Mulch and plant temporary grass as required by the special provisions
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