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NEW RACK W/LOCKABLE DOOR; INSTALL NEW VIDEO
AND DISPLAY SERVERS, ETHERNET SWITCH, FIREWALL,
BROADCAST PLAYOUT SERVER, CATV SPLITTER,
COMPOSITE VIDEO DISTRIBUTION AMPLIFIER & CATV
SET-TOP BOX

INSTALL NEW TCC WORKSTATIONS
W/DUAL MONITORS (SEE NOTE #D

INSTALL CAT-o6 CABLES
IN SURFACE MOUNTED
RACEWAY /CONDUIT

EXISTING RECESSED
LIGHTS ON DIMMER

EXISTING WINDOW

INSTALL NEW RISER/CONDUIT INTO DROP CEILING
EXISTING OFFICE

INSTALL AV CABLES FURNITURE (SEE NOTE *#4)

\ e A A S AR
I |
Y
STNRWELL« 777777777777 RELOCATE EXISTING
1 [ 7E><‘S—HNG F‘LE CAT\/ SETfTOP BOX
‘ f CABINETS AND RE-ROUTE COAX
| ii 3 3 | SEE NOTE #3) CABLE TO NEW RACK
ROUTE FO — H | | !
DUPLEX — | |
Sohoe CABLES INSTALL 3 | |
$E550 TO RACK | NEW 46" LCD
MONITORS W/WALL | & | | |
EXISTING FIBER +— MOUNT HARDWARE | % | TRAFFIC OPERATIO
CABINET/ ] (SEE DETAIL A SUPERVISOR'S
DEMARCATION - ON SHEET 38-14) | OFFICE
FIELD FIBER — / |
FEEDS \/ | ﬁﬂ\ﬁEXSTNG RECESSED
W - LIGHTS ON DIMMER EXISTING CATV SET-TOP
N L BOX (TO BE RELOCATED) \,
/ e AV WALL OQUTLETS —
EXISTING  — (TYP.) (SEE
BACKBOARD DETAIL B ON
| SHEET 38-14) f
\ |
) EXISTING FILE CABINETS
INSTALL & TERMINATE TG TELEC o CEE NOTE )
48 FIBER CABLE e

DETAIL - PROPOSED ROSWELL TCC OPERATIONS EQUIPMENT AND ROOM LAYOUT
(SECOND FLOOR - ROSWELL ENGINEERING BUILDING)

NOTES:
. INSTALL VIDEO MANAGEMENT AND DISPLAY CLIENT SOFTWARE.
2. POWER IS NOT SHOWN ON THIS DRAWING. CONTRACTOR TO WORK AND COORDINATE WITH BUILDING/FACILITIES Roswell TCC
$8283 IN REGARDS TO ALL ELECTRICAL UPGRADES OR MODIFICATIONS REQUIRED OR NEEDED.
SEBus Pay Item No. Description Unit Quantity
3. CITY WILL MOVE EXISTING FILE CABINETS IF REQUIRED OR NEEDED. 970-0048 | Diagnostic and Testing Computer Each 5
4. EXISTING FURNITURE LOCATION IS TYPICAL. FINAL PLACEMENT OF FURNITURE MAY DIFFER. CONTRACTOR 971-0010 _ |Roswell TCC Workstation Each 2
SHALL COORDINATE WITH THE CITY ON FINAL LOCATION OF FURNITURE AND PROPOSED EQUIPMENT, 971-0015 |Roswell Large Screen Monitor Each 3
971-0020 [Roswell AV Outlets Each 3
5. EXISTING ELECTRICAL OUTLETS IN TCC OPERATIONS ROOM ARE ON BUILDING UPS POWER. 571-0030 |Equipment Rack Cabinat Eoor 1
6. ALL WORK SHALL COMPLY WITH LOCAL CODE AND ORDINANCES FOR THE TYPE OF INSTALLATION, 971-0035 |Roswell TCC Monitor Wall Mount Each 3
971-0040 [Roswell Firewall Appliance Each 1
971-0045 |[Roswell Broadcast Playout Senver Each 1
971-0050 |Roswell CATV Splitter Each 1
971-0055 |Roswell TCC Cabling Lump Sum 1
971-0085 [Roswell Network Equipment Lump Sum 1
971-8000 |Roswell TCC Testing Lump Sum 1
971-8500 |Roswell TCC Training Lump Sum 1
978-0020 |Roswell/Alpharetta Adaptive Traffic Control System Lump Sum 1
979-0130 |Roswell VMDS Hardware Lump Sum 1
979-0140 |Roswell VMDS Software Lump Sum 1
REVISION DATES STATE OF GEORGIA
GEORGIA DEPARTMENT OF TRANSPORTAT |ON
OFFICE OF TRAFFIC OPERATIONS
IQ@S\XTELL Alpha DEPARTMENT CITY OF ROSWELL
— GEORGIA OF TCC UPGRADES
GRESHAM | SR 9 ATMS
vese,| SMITH AND TRANSPORTATION ABERNATHY RD. TO A e
owii )| PARTNERS | FORSYTH COUNTY LINE 38'11
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