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STATE PROJECT NUMBER SHEET NO.

TOTAL SHEETS

6/20/ 20l
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GA CSHPP-0007-00(313) 2 492
SHEET NO. DWG NO. DESCRIPTION SHEET NO. DWG NO. DESCRIPTION
/ 0/-001 Cover 263 714 Details of Pavement Marking Hatching (11/2008)
2 -3 02-001 - 02-002 Index 264 T15A Details of Raised Pavement Marker Location on Non-Limited Access Roadway (06/2015)
4 03-001 Revision Summary 265 T15C Details of Raised Pavement Markers (09/2011)
h -6 04-001 - 04-002 General Notes 266 TS0 Inductive-Loop Detector Installation (04/2010)
/7 - 10 05-001 - 05-004 Typical Sections 267 1502 Pullbox Assembly and Installation (04/2010)
I - 17 06-001 - 06-007 Summary Quantities 268 7503 Cabinet Base Detail (04/2010)
18 07-001 Quantities (Amendment) 269 7S03a Pedestrian Facilities Installation Details (04/2010)
/9 08-001 Quantities (Construction) 270 1504 Details of Metal Traffic Signal Support Structures (04/2010)
20 - 23 10-001 - 10-004 Traffic Diagram 27 | 7S05 Details of Concrete Poles (04/2010)
24 I1-001 Construction Layout 212 7S06 Details of Strain Poles and Mast Arm Foundations (04/2010)
25 - 3l 13-001 13-007 Mainline Plan 273 1507 Grounding Details for Traffic Signal Support Structures (04/2010)
32 - 38 14-001 - 14-007 Cross Road Plan 274 1508 Utility Clearance Detail (04/2010)
39 - 42 15-001 - 15-004 Mainline Profile 275 IS12B Flashing School Assembly Post Mounted Installation (02/2012)
43 - 46 16-001 - 16-004 Crossroad Profile
47 - 49 I7-001 - 17-003 Driveway Profile 41-001 - 41-024 GEORGIA STANDARDS
50 - 51 18-001 - 18-002 Special Grading 276 1010 Catch Basins (with Cast Iron Grate Inlets) (09/1999)
52 - 66 19-000 - 19-014 Construction Staging Plan Stage | 217 1011A Brick Manholes (10/1981)
67 19-015 Construction Staging Profile Stage | 278 1019A Precast Drop Inlets (08/1999)
66 - 70 19-016 - 19-018 Construction Staging Cross Sections Stage | 279 1030D Concrete and Metal Pipe Culverts Sheet | of 3 (09/2001)
71 - 86 19-019 - 19-034 Construction Staging Plan Stage 2 280 1030D Concrete and Metal Pipe Culverts Sheet 2 of 3 (09/2001)
8 - 101 |19-035 - 19-049 Construction Staging Plan Stage 3 281 1030D Concrete and Metal Pipe Culverts Sheet 3 of 3 (09/2001)
102 - 116 |19-050 - 19-064 Construction Staging Plan Stage 4 282 1033D Catch Basins (For use with 6" or 8" Ht. curb and gutter) (08/1982)
I7 - 131 119-065 - 19-079 Construction Staging Plan Stage 5 283 1033D Precast Catch Basins (For use with 6" or 8" precast Ht. curb and gutter) (09/1982)
132 - 146 |19-080 - 19-094 Construction Staging Plan Stage 6 284 1033F Catch Basins (For use with Header or Integral curbs,4",6",8"orl0" Ht. ) (08/1982)
147 - 160 |19-095 - 19-108 Construction Staging Plan Stage 7 285 1033F Precast Catch Basins (for use with header or precast integral curbs,4",6",8"or10" Ht.)
161 - 164 |21-001 - 21-004 Drainage Area Map (09/1982)
165 - 167 |22-001 - 22-003 Drainage Profiles 286 1034D Catch Basins (for use with 6" or 8" curb and gutter in sags or low points) (08/1982)
168 - 189 |23-001 - 23-022 Earthwork Cross Sections 287 1034D Precast Catch Basins (for use with 6"or8" curb and precast qutter in sags or low points)
190 - 204 |24-000 - 24-014 Utility Plans (09/1982)
205 - 220 |25-001 - 25-016 Lighting Plans and Details 288 1035 Drain Inlet (Elbow Type) (11/1999)
221- 234 |26-001 - 26-014 Signing and Marking Plans 289 1120 Flared End Section for Pipes (06/2006)
235 - 240 |(27-001 - 27-006 Signal Plans 290 1122 Safety End Section (Metal) (for Side Drain pipe-or Storm Drain Pipe Parallel to
241 29-001 Landscape Plan Mainline) (Sheet | of 3) (01/2005)
242 31-001 Retaining Wall Envelopes 291 1122 Safety End Section (Metal) (for Side Drain pipe-or Storm Drain Pipe Parallel to
Mainline) (Sheet 2 of 3) (01/2005)
40-001 - 40-033 CONSTRUCTION DETAILS 292 1122 Safety End Section (Concrete) (for Side Drain pipe-or Storm Drain Pipe Parallel
243 A-1 Driveways with Tapered Entrances Concrete Valley Gutters (07/2011) to Mainline) (Sheet 3 of 3) (01/2005)
244 A-2 Concrete Valley Gutter at Street Intersection (07/2011) 293 1125 Inlet Headwall- outlet Headwall (10/1999)
245 A-3 Concrete Sidewalk Details Curb Cut (Wheelchair) Ramps (06/2009) 294 9003 Federal Aid and State Project Markers; Right of Way Markers; County Line Marker(04/2006)
246 A-4 Detectable Warning Surface Truncated Dome Size, Spacing and Align. Requirements (06/2009) 295 90311 Retainning Wall Typical Sections, Raising Headwall, And Typical Pipe Plug (06/1998)
247 P-7 Pavement Edge Treatment Asphalt and Concrete Pavement (11/2011) 296 90315 Median Drop Inlet (Precast or Built-in-Place) and Concrete Apron (04/1996)
248 RA- | Roundabout Landscaping details (10/2011) 297 90328 Concrete Curb and Gutter, Concrete Curbs, Concrete Medians (11/2011)
249 RA-2 Roundabout Typical Section Asphaltic Concrete Circulatory Roadway (01/2012) 298 9100 Traffic Control General Notes, Standard Legend, and Miscellaneous Details (03/2006)
250 7ol Sign Plates (01/2000) 299 9102 Traffic Control Detail for Lane Closure on Two-Lane Highway (03/2006)
251 102 Details For Typical Framing (03/2000)
252 TO3A Type 7,8 and 9 Square Tube Post Installation Detail (07/2002)
253 1038 Details of Square Tube Post (Breakaway Support) (07/2002)
254 104 Details of Cardinal Direction Signs (01/2000) 300 - 314 |44-000 - 44-014 UTILITY RELOCATION PLANS
255 TO5A Details of Requlatory Signs (Sheet | of 2) (01/2003) 315 - 317 |44-015 - 44-017 UTILITY RELOCATION PLANS
256 T05B Details of Requlatory Signs (Sheet 2 of 2) (01/2000) 318 - 321 |44-018 - 44-021 UTILITY RELOCATION STANDARD DETAILS
257 105C Details of Warning Signs (01/2000)
258 TIA Details of Pavement Marking Placement on Non-Limited Access Roadway (01/2000)
259 T12A Details of Pavement Marking Arrow Location (01/2000)
260 T12B Detalls of Pavement Markings - Arrows (04/2000)
261 712C Details of Roundabout Pavement Arrows (07/2014)
262 T13A Details of Pavement Marking Words (Sheet | of 2) (01/2000)
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