
 

INSPECTIONS

DE-WATERING ACTIVITIES AND USE OF PUMPS 

OTHER CONTROLS

SEDIMENT STORAGE

NON-STORM WATER DISCHARGES

     

All inspections shall be documented on the appropriate Department inspection forms. See

Special Provision 167 and other documents for inspection requirements. These inspections 

shall continue until the Notice of Termination (NOT) is submitted.

 

Failure to perform inspections as required by the contract documents and the NPDES permit 

shall result in the cessation of all construction activities with the exception of Traffic Control 

and Erosion Control.  Continued failure to perform inspections shall result in non-refundable 

deductions as specified in the contract documents.

 

By agreement with Georgia EPD, the Department’s Construction Project Engineer will be 

responsible for the seven day inspections required for new BMP installations.

Non-storm water discharges defined in Part III.A.2 of the NPDES Permit will be identified 

after construction has commenced. These discharges shall be subject to the same 

requirements as storm water discharges required by the Georgia Erosion and Sedimentation 

Control Act, the NPDES Permit, the Clean Water Act, The Manual for Erosion and Sediment 

Control in Georgia, Department Standards, and contract documents.

O
U

T
F

A
L

L
 I

D

T
O

T
A

L
 D

R
A

I
N

A
G

E
 

A
R

E
A

 (
A

C
R

E
S

)

D
I
S

T
U

R
B

E
D

A
R

E
A

 (
A

C
R

E
S

)

R
E

Q
U

I
R

E
D

 S
E

D
I
M

E
N

T
 

S
T

O
R

A
G

E
 V

O
L

U
M

E
 

(
C

U
.Y

D
.)

T
O

T
A

L
 S

T
O

R
A

G
E

 

V
O

L
U

M
E

 

P
R

O
V

I
D

E
D

 

(
C

U
.Y

D
.)

# OF 

DEVICES

CHECK DAMS

# OF 

DEVICES

INLET SEDIMENT 

TRAPS

 

002

0.88 4A
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0.16

3.52

1.01C

2969.2

67.7 57.8 2 34.6 14.8

0.120.80 53.6 86.0

6

235.8

 

The Contractor shall follow this ESPCP and ensure and demonstrate compliance with 

applicable State and/or local waste disposal, sanitary sewer or septic system regulations.

 

The Contractor shall control dust from the site in accordance with Section 161 of the current 

edition of the Department’s Specifications.  

0.071.62D 0 0

0.190.87E 0 0

0.150.93F 0 0

0.030.20G 0 0
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SILT FENCE

8.450

91

LENGTH OF

APPLICABLE 
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VOLUME

CU.YDS.
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CU. YDS.
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CU. YDS.

100

100

16.8

16.8
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248
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41.5

42.4

15.2

108.5

58.3

62.3

13.4

222.8 136.8

22.3

41.5
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15.2

Given that this a relatively small intersection improvement project composed of mostly

impervious area,  basins A, C, D, E and F are not able to acheive the required sediment storage

In addition,  these outfalls have high proportions of disturbed area to drainage area and there

is no practical way of bypassing the off site runoff. The quantity of inlet sediment traps is 

restricted to the number of drop inlets and there are few existing or proposed ditches

and/or channels along the project, so the number that theses BMP’s can accommodate for 

sediment storage is limited. Furthermore, the topography in the project area is quite rolling and 

creates steep grades along the longitudinal silt fence which limits its use for sediment storage. 

The use of sediment basins was investigated at each outfall, but their use would significantly 

increase the disturbed area thus creating more detriment than benefit in this urban environment. 

In order to protect the outfalls, matting is used on all proposed slopes steeper than 3:1 and 

permanent soil reinforcing mat has been added as a lining to each proposed ditch where 

the velocities dictate.

Any pumped discharge from an excavation or disturbed area shall be routed through an 

appropriately sized sediment basin, silt filter bag or shall be treated equivalently with suitable

BMP’s. The contractor shall ensure the post BMP treated discharge is sheet flowing. Failure

to create sheet flow will obligate the contractor to perform water quality sampling of 

pumped discharges. The contractor shall prepare sampling plans in accordance with the 

current GAR100002 NPDES permit utilizing by a Certified Design Professional. No separate 

payment will be made for water quality sampling of pump discharges.

The site has a total disturbed area of 1.60 acres.  The following table summarizes the required 

and available sediment storage for every outfall  on this project. The Contractor shall provide and 

maintain the storage volumes for the BMP’s 

specified in this table.

In order to prevent runoff from bypassing inlet sediment traps, a temporary sump shall be installed 

around all inlet sediment traps that are not located in a low point or an excavated sump.  Construct 

temporary sumps in accordance with Construction Detail D-24C.  Temporary sumps shall be 

installed in a manner that ensures stormwater does not bypass the inlet.  The Contractor may 

submit alternate temporary containment berm designs to the Project Engineer for approval.

DISCHARGES INTO OR WITHIN ONE LINEAR MILE UPSTREAM 

OF AND WITHIN THE SAME WATERSHED AS, ANY PORTION  OF

AND WITHIN THE SAME WATERSHED AS, ANY PORTION OF A 

BIOTA IMPAIRED STREAM SEGMENT 

 

The following is a summary of project outfalls within 1 mile and within the watershed of an 

identified impaired stream segment that has been listed for criteria violated, "Bio F" 

(impaired fish community) and/or "Bio M" (impaired macro invertebrate community), within 

Category 4a and the potential  cause is either "NP" (nonpoint source) or "UR" (urban runoff).

1.60TOTAL

OUTFALL 

LOCATIONS

BASIN

NAME

REACH 

NAME

LOCATION OF THE 

IMPAIRED STREAM 

SEGMENT AS 

INDICATED IN THE 

305b/303d LIST

CRITERIA 

VIOLATED 

(Bio F or 

Bio M)

POTENTIAL

CAUSE 

(NP or UR)

NP

CATEGORY

(4a, 4b 

or 5)

5

NUMERIC 

WASTE LOAD 

ALLOCATION 

FOR SEDIMENT*

N/ABio F
Mill

Creek
Coosa

OUTFALL A - N. DALTON BYPASS/SR 3

STA 121+68 LT

OUTFALL B - CLEVELAND HWY/SR 71 

STA 217+85 RT

OUTFALL C - GLENWOOD AVE 

STA 210+41 LT

OUTFALL D - CLEVELAND HWY/SR 71 

STA 202+00 RT

OUTFALL E - N. DALTON BYPASS/SR 3

STA 111+00 RT (SHEET FLOW) 

OUTFALL F - N. DALTON BYPASS/SR 3

STA 111+00 LT (SHEET FLOW) 

OUTFALL G - N. DALTON BYPASS/SR 3

STA 118+00 RT (SHEET FLOW) 

USE OF ALTERNATE AND/OR ADDITIONAL BMPS

 

Alternative BMPs are not used on this project. 

Haig Mill Creek 

to Conhulla Creek

Haig Mill Creek 

to Conhulla Creek
Coosa

Mill

Creek
Bio F NP 5 N/A

Haig Mill Creek 

to Conhulla Creek
Coosa

Mill

Creek
Bio F NP 5 N/A

Haig Mill Creek 

to Conhulla Creek
Coosa

Mill

Creek
Bio F NP 5 N/A

Haig Mill Creek 

to Conhulla Creek
Coosa

Mill

Creek
Bio F NP 5 N/A

Haig Mill Creek 

to Conhulla Creek
Coosa

Mill

Creek
Bio F NP 5 N/A

Haig Mill Creek 

to Conhulla Creek
Coosa

Mill

Creek
Bio F NP 5 N/A

ADDITIONAL BMP’S FROM PART III C2 OF GAR 100002 USED FOR THESE WATERSHEDS:

 

1.) PLACE A LARGE SIGN (MINIMUM 4 FEET X 8 FEET) ON THE SITE VISIBLE FROM THE ROADWAY IDENTIFYING 

    THE CONSTRUCTION SITE, THE PERMITTEE(S), AND THE CONTACT PERSON(S) AND TELEPHONE NUMBER(S).

 

2.) USE ANIONIC POLYACRYLAMIDE (PAM) AND/OR MULCH TO STABILIZE AREA LEFT DISTURBED FOR MORE THAN 

    SEVEN (7) CALENDAR DAYS IN ACCORDANCE WITH PART 111 D.I. OF THE NPDES PERMIT GAR 100002.

 

3.) APPLY THE APPROPRIATE GEORGIA DEPARTMENT OF TRANSPORTATION APPROVED EROSION CONTROL MATTING 

    OR BLANKETS OR BONDED FIBER MATRIX TO ALL SLOPES STEEPER THAN 3:1.

 

4.) CERTIFIED PERSONNEL SHALL CONDUCT INSPECTIONS AT LEAST ONCE EVERY SEVEN (7) CALENDAR DAYS 

    AND WITHIN 24 HOURS OF THE END OF THE STORM THAT IS 0.5 INCHES RAINFALL OR GREATER IN ACCORDANCE 

    WITH PART IV D.4.a.(2) (a)-(c), PART IV,D,4,b,(3).(a)-(c) OR PART IV.D.4.c.(2) (a)-(c) OF 

    THE NPDES PERMIT GAR 100002, AS APPLICABLE
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PROJECT: CSSFT-0008-00(719)

COUNTY:  WHITFIELD

WHITFIELD

OFFICE: PROGRAM DELIVERY
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