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ROADWAY CONSTRUCTION PLANS CONSTRUCTION DETAILS (CONTD)

1 1-01 Cover M-2 Subbases for Approach Slabs Mar-06

2-3 2-01 to 2-02 Index M-3A Median Crossovers Apr-10

4 3-01 Revision Summary M-3B Type B, 32' Medain Crossover Apr-10

56 4-01 t0 4-02 General Notes N-1A Foundation and Post Details Jan-08

7-16 50110 5-10 Typical Sections N-1B Foundation and Post Details Aug-08

NOT INCL, Summary Quantities N-2 Details at Concrete Side Barrier May-04

NOT INCL. Quantities Amendment N-3 Spread Footing Alternate for Sound Barrier Wall Mar-09

NOT INCL. Quantities (Construction) N-4 Sound Barrier, Type B, Interlocking Steel Panels Jun-04

NOT INCL. Detailed Estimate N-5 Sound Barrier, Type C, Precast Concrete Panels Aug-08

17-19 10-0110 1003 | Traffic Diagrams N-6 Sound Barrier, Type F, Glass Reinforced Thermo Composite Panels Filled with Recycled Tire Rubber Jun-04

20-24 11-01t0 11-05 | Construction Layout N-7 Sound Barrier, Type G, Precast Autoclaved Aerated Concrete Panels Dec-05

25-43 13-01t0 13-19 __ |Mainiine Plan P-1 Details For Grinding Pavement Sep-96

44-51 15-011t0 15-08 __Mainline Profile P-2 Details and Guidelines for Full Depth Slab Replacement Aug-99

52-55 16-01to 16-04  |Crossroad Profile P-3 sealing Joints in PCC Concrete Pavement and Bridge Decks Patching PCC Concrete Pavement Sep-88

NOT INCL. Construction Staging Plan Sheets PW-1 g\g%set Retaining Wall, Type P1, P2 and P3 Jul-04

NOT INCL. Construction Staging Profiles R-1 Exi for Interchanges Parallel Type Nov-99

NOT INCL. Drainage Area Map R-2 ) { Interchanges Taper Type Aug-67

NOT INCL. Drainage Profiles R-3 \ Entrance Ramps for Interchanges May-94

NOT INCL. Drainage Cross-Sections S-4A n Details Shoulder Paving and Surfacing Under Guardrail (4 Lanes Other than Interstates and Freeways) Sep-02

56-233 23-011023-178  |Earthwork Cross Sections S@N\N\\\\ Construction Details Shoulder Paving and Surfacing under Guardrail (Interstates and Freeways) Sep-02

234 24-0A Utility Plan Cover Sheet S-6 Typical Slope Paving Details Nov-88

235 24-0B Utility Plan Notes S-7 Serrated Slope Detail/Benching Detail Jun-09

236 24-0C Utility Plan Standard Legend Milled Rumble Strips and Bicycle Accommaodation Details Mar-01

237 24-0D Utility Plan Disposition \\\\ Continuous Indentation Rumble Strips-Ground-in-Place Interstate Mar-10

238-257 24-01t0 24-17 __|Utility Plans X ATMS LEGEND Mar-07

258-259 26-00 to 26-01 | Signing and Marking General Notes ; 1 §-@2 ELECTRICAL COMMUNICATION BOX TYPE & Mar-07

260-276 26-02 fo 26-18 | Signing and Marking Plans AN LITS-03 TUBULAR EXTENSION DETAIL Jul-06

277 28-00 ITS Legend . N /liTs-04 CCTV/VDS/IVDS ASSEMBLY AND TYPICAL ERECTION DETAIL Dec-06

278-294 28-0110 28-17 _ |ATMS Plans i ITS-05 PLATFORM DETAILS Jun-05

295-301 31-01t0 31-07 __|Retaining Wall Envelopes \ ITS-07 CONDUIT AND CONDUIT DUCT BANK TYPE 3 INSTALLATION DETAILS Qct-06

302-321 33-0110 33-20  |Sound Barrier Envelopes % ITS-08 UNDERBRIDGE CONDUIT DUCT BANK INSTALLATION DETAILS Dec-06

NOT INCL. Construction Details Ny ITS-09 CONDUIT INSTALLATION AT DRAINAGE STRUCTURES Sep-05

NOT INCL. Georgia Standards \\\\\ \ ITS-10 STRUCTURE NUMBER PLACEMENT DETAIL Dec-05

NOT INCL. Erosion and Sediment Control Plans ITS-11 RADAR ASSEMBLY FOR OVERHAEAD SIGN STRUCTURE Nov-06

\\ ITS-12 ELECTRICAL SERVICE DETAIL Sep-05

CONSTRUCTION DETAILS ) 4 ITS-13 HUB DETAILS - HUB Mar-07

D-1 Median Drain Drop Inlet 1 ITS-14 Type C Cabinet Details May-08

D-3 Median Drop Inlet Special Design Feb-74 ITS-15 Type D Cabinet Details May-08

D-4 Ditch Drop Inlet with Fabricated Safety Grate and Weir Openings A 0ct-00 ITS-16 Type F Cabinet Details May-08

D-5 Safety Inlets with Grates d Jun-95 T01 SIGN PLATES Jan-00

D-6 Fabrication Details for Safety Grates - Oct-72 T02 DETAILS FOR TYPICAL FRAMING Mar-00

D-7 Berm Ditches, Side Ditches, Surface Ditches \\\\\\ | @ Jul-80 T03a Type 7.8 and 9 SQUARE TUBE POST INSTALLATION DETAIL Jul-02

D-8 Concrete Flumes Types "A" and "B" Oct-83 T03b DETAILS OF SQUARE TUBE POST (BREAKAWAY SUPPORT) Jul-02

D-10 4" Concrete Ditch Paving Details & Quantities Jan-88 T03c DETAILS OF STRAIN POLE ERECTION FOR OVERHEAD SIGNS Jan-00

D-15 Typical Skewed Culvert Ends A | Dec-83 T04 DETAILS OF CARDINAL DIRECTION SIGNS Jan-00

D-18 Reinforced Concrete Saddle for Pipe Culverts \\\\ Jun-76 T05a DETAILS OF REGULATORY SIGNS (SHEET 1 OF 2) Jan-03

D-19 Temporary Pipe Slope Drain With Drain Inlet ___ _ Feb-00 TO5b DETAILS OF REGULATORY SIGNS (SHEET 2 OF 2) Jan-00

D-20 Silt Control Gates for Structures Type -1,2,3: Inlet Sediment Trap k. \\\ Mar-05 TO5¢ DETAILS OF WARNING SIGNS Jan-00

vooe D-21 Inlet Baffle, Primary Spiliway Type 1 P, N ), Jan-06 106 DETAILS OF OVERHEAD SIGNS Jan-00

D22 Sediment Basin Type - 1 For Use Outside Natural Channels \ O Oct-01 T07 DETAILS OF BRIDGE ATTACHMENT Sep-01

Beees D-24A Temporary Silt Fence, Baled Straw Erosion Check, Brush Barrier Details % \ Sep-01 T11b DETAILS OF PAVEMENT MARKING PLACEMENT ON LIMITED ACCESS ROADWAY Jan-00

D-24B Typical Location Details for Silt Fences/Baled Straw @\ _— § Oct-02 T13a DETAILS OF PAVEMENT MARKING WORDS (SHEET 1 OF 2) Jan-00

D-25 Erosion Control Check Dams May-83 T13b DETAILS OF PAVEMENT MARKING WORDS (SHEET 2 OF 2) Jan-00

D-26 Asphaltic Concrete Spiliway with Metal Drain Inlet Asphaltic Concrete §b Qutlet Apron Apr-99 T13¢ DETAILS OF PAVEMENT MARKING WORDS PLACEMENT Jan-00

D-32 Longitudinal Edgedrains with Laterals Y \ Sep-78 T15b DETAILS OF RAISED PAVEMENT MARKER LOCATION LIMITED ACCESS ROADWAY Jan-00

D-33 Type "V" Inlet"V" Gutter Details ‘ Jun-90 T15¢ DETAILS OF RAISED PAVEMENT MARKERS Jan-00

D-34 Pipe/Box Culvert Collar Connection Detail \ Mar-88 T19 DETAILS AND PLACEMENT OF RUMBLE STRIPS Apr-03

D-35 Permanent Soil Reinforcing Mat Aug-88 TS 01 INDUCTIVE-LOOP DETECTOR INSTALLATION Apr-10

D-36 Type M-1 and M-3 Modified Std. 5001-M Drop Inlets For Use in Front of R.E. Walls Jan-89 TS 02 PULLBOX ASSEMBLY AND INSTALLATION Apr-10

D-40 Culvert Plugs Mar-08 TS 03 CABINET BASE DETAIL Apr-10

D-41 Construction Exit Feb-01 TS 03a PEDESTRIAN FACILITIES INSTALLATION DETAILS Apr-10

D-42 Inlet Sediment Traps May-08 TS 04 DETAILS OF METAL TRAFFIC SIGNAL SUPPORT STRUCTURES Apr-10

D-44 Retrofitting Structure for Temporary Sediment Filter-Perforated Half-round Pipe with Stone Filter May-08 1S 05 DETAILS OF CONCRETE POLES Apr-10

D-45 Retrofitting Structure for Temporary Sediment Filter-Slotted Board Dam with Stone Filter May-08 TS 06 DETAILS OF STRAIN POLE AND MAST ARM FOUNDATIONS Apr-10

F-4 Typical Details fur Field Fencing Feb-88 TS 07 GROUNDING DETAILS FOR TRAFFIC SIGNAL SUPPORT STRUCTURES Apr-10

G4 Adjusting Guardrail to Grade Jan-88 TS 08 UTILITY CLEARANCE DETAIL Apr-10

G-11 Guardrail Impact Attenuator Units Apr-06 TS 09 STANDARD GUYING DETAILS Apr-10
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