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INSTALL 1-2" CONDUIT, NONMETAL, TYPE 2

INSTALL FIBER OPTIC CLOSURE, FDC, PRE-TERMINATED, TYPE A, 6-FIBER

INSTALL FIBER OPTIC TRANSCIEVER, DROP AND REPEAT, IN SIGNAL CABINET

TO EXISTING STEEL WIRE STRAND CABLE

LASH OSP FIBER OPTIC DROP CABLE, 6 SM

INSTALL AERIAL SLACK LOOP, 150’ MIN

FIBER OPTIC FUSION SPLICE, 6 EA

TO OSP FIBER OPTIC DROP CABLE, 6 SM

SPLICE OSP FIBER OPTIC TRUNK CABLE 

INSTALL FIBER OPTIC CLOSURE, 6 FIBER

5

2

1

6

4
7

V4

V8/5

V5

V2

V1/6

2

INSTALL OSP FIBER OPTIC DROP CABLE, 6 SM

DIRECTIONAL BORE, 3", 105 LF

INSTALL 1-2" CONDUIT, NONMETAL, TYPE 3

INSTALL OSP FIBER OPTIC DROP CABLE, 6 SM

INSTALL 1-2" CONDUIT

INSTALL PULL BOX, TYPE 6

INSTALL RIGID RISER ON POLE

SEE SHEET 28-06

935-6562

935-5060

935-5050

935-4010

935-3602

935-3201

935-1511

682-9950

682-9010

682-6233

682-6222

647-2160

PAY ITEM #

EXTERNAL TRANSCIEVER, DROP AND REPEAT, 1310 SINGLE MODE, (SINGLE JOBS)

FIBER OPTIC SNOWSHOE

FIBER OPTIC PATCH CORD, SM

FIBER OPTIC SPLICE, FUSION

FIBER OPTIC CLOSURE, FDC PRE-TERMINATED, TYPE A, 6-FIBER

FIBER OPTIC CLOSURE, AERIAL (SEALED), 6 FIBER

OUTSIDE PLANT FIBER OPTIC CABLE, DROP, SINGLE MODE, 6 FIBER

DIRECTIONAL BORE, 3 IN

SERVICE POLE RISER

CONDUIT, NONMETAL, TYPE 3, 2 IN

CONDUIT, NONMETAL, TYPE 2, 2 IN

PULL BOX, TYPE 6

PAY ITEM LIST
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LF
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