DATE$$$

TIMES$$$

$PRF$

$USER$

$SPENTABLE $%

$DGN ¢

STATE

PROJECT NUMBER SHEET NO.

TOTAL SHEETS

0010126 /8

3s1r 2007

GPWN

SUMMARY OF

QUAN'T

ITIES - STANDARD

CHWAY, STRUC TURAL

SUPPORTS & OVERHEAD SIGNS, AND LOGO SIGNS

REM STRUCTURAL SUPPORT

REMOVE AND RESET LOGO SIGNS

REM HWY SIGN,
SPCL ROADSIDE

RESET HIGHWAY

SIGN

963+70 [-75 NB

963+80 [-75 NB

973+68 I-75 NB

973+80 I-75 NB

981+20 I-75 NB

981+30 I-75 NB

STATION QUANTITY
947+22 (I-75 NB) (TP 1)
990+73 (I-75 NB) [(TP_VID

2

988+39 |-75 NB

988+45 1-75 NB

4

4

HIGHWAY SIGNS
(EACH)

REMOVE

RESET

6 3

NOTE: For sign locations see plans sheets.

Signs to be reset as required and/or
directed by fthe Engineer.

Allsigns to be reset shalbe thoroughly

washed before doing so.

278

Moreland Altobelli

ssociates, Inc.

(770) 263-5945

DESIGNED By: Bl L L RUHSAM, P.E. PHASE |1 (WALT

DRAWN BY : KIM WILSON

CHECKED BY: M. J. SHEEHAN, P.E.| !N FUTURE PLAN

SUPERVISED BY: WILL SHEEHAN, P.E.

NOTE: QUANTITIES SHOWN ARE
FOR PHASE | (1-75) ONLY.

QUANTITIES WILL BE INCLUDED

REVISION DATES

STATE OF GEORGIA

DEPARTMENT OF TRANSPORTATION

OFFICE :

INNOVATIVE PROGRAM DELIVERY

STEPHENS RD. )

SET.

SUMMARY OF QUANTITIES

[-75 NORTHBOUND AUXILIARY LANE PROJECT-PHASE |

STANDARD HIGHWAY, STRUCTURAL
SUPPORTS & SIGNS, & LOGO SIGNS

DRAWING No.

0-04
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