BMP SUMMARY OF QUANTITIES

STAGE / LOCATION	163-0300 CONSTRUCTION EXIT (EA)	165-0101 MAINTENANCE OF CONSTRUCTION EXIT (EA)	716-2000 EROSION CONTROL MATS, SLOPES (SY)	163-0528 CONSTRUCT AND REMOVE FABRIC CHECK DAM - TP C (LF)	165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES (TP C.) (LF)	163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP (EA)	165-0105 MAINTENANCE OF INLET SEDIMENT TRAP (EA)	163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 (EA)	165-0087 MAINTENANCE OF SILT CONTROL GATE, TP 3 (EA)	171-0010 TEMPORARY SILT FENCE, TYPE A (LF)	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE, TYPE A (LF)	171-0030 TEMPORARY SILT FENCE, TYPE C (LF)	165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TYPE C (LF)	163-0529 CONSTRUCT AND REMOVE TEMPORARY SEDIMENT BARRIER (LF)	165-0071 MAINTENANCE OF SEDIMENT BARRIER - BALED STRAW (LF)	163-0240 MULCH (TN)	163-0232 TEMPORARY GRASSING (AC)	167-1500 WATER QUALITY INSPECTIONS (MO)	167-1000 WATER QUALITY MONITORING AND SAMPLING (EA)	700-6910 PERMANENT GRASSING (AC)	700-7000 AGRICULTURAL LIME (TN)	700-8000 FERTILIZER MIXED GRADE (TN)	700-8100 FERTILIZER NITROGEN CONTENT (LB)
	TEMP. EROS. CONTROL ITEMS																			PERM. EROS. CONTROL ITEMS			
STAGE 1 BMP'S / 54-01																							
STAGE 1 BMP'S / 54-02										622	311												
STAGE 1 BMP'S / 54-03										1690	845	1412	706	706	353								
STAGE 1 BMP'S / 54-04										2210	1105												
STAGE 1 BMP'S / 54-05										1406	703												
STAGE 1 BMP'S / 54-06										1136	568												
STAGE 2A BMP'S / 54-07																							
STAGE 2A BMP'S / 54-08	1	1	452			1	1					408	204										
STAGE 2A BMP'S / 54-09			1652			1	1	1	1			1256	628										
STAGE 2A BMP'S / 54-10				144	144							550	275										
STAGE 2A BMP'S / 54-11				144	144							590	295										
STAGE 2A BMP'S / 54-12	1	1		36	36							802	401										
STAGE 2B BMP'S / 54-13	1	1				1	1																
STAGE 2B BMP'S / 54-14						4	4																
STAGE 2B BMP'S / 54-15						1	1					100	50										
STAGE 2B BMP'S / 54-16																							
STAGE 2B BMP'S / 54-17	1	1				4	4																
END CONSTRUCTION																							
SUB TOTAL	4	4	2105	324	324	12	12	1	1	7064	3532	5118	2609		353								
AS DIRECTED BY ENGINEER			105	36	36					356	178	252	126	44	22	65	5	1	12	10	30	7	500
TOTALS	4	4	2210	360	360	12	12	1	1	7420	3710	5370	2685	750	375	65	5	1	12	10	30	7	500

VOID
RELEASED FOR CONSTRUCTION
JUNE 1, 2012

Moreland Altobelli Associates, Inc.
(770) 263-5945
DESIGNED BY: NATASHA BROOKS
DRAWN BY: NATASHA BROOKS
CHECKED BY: M. J. SHEEHAN, P.E.
SUPERVISED BY: WILL SHEEHAN, P.E.

NOTE: QUANTITIES SHOWN ARE FOR PHASE I (I-75) ONLY. PHASE II (WALT STEPHENS RD.) QUANTITIES WILL BE INCLUDED IN FUTURE PLAN SET.

REVISION DATES

STATE OF GEORGIA
DEPARTMENT OF TRANSPORTATION
OFFICE: INNOVATIVE PROGRAM DELIVERY

SUMMARY QUANTITIES

I-75 NORTHBOUND AUXILIARY LANE PROJECT-PHASE I

BMP QUANTITIES

DRAWING No. 6-06