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SUMMARY Or QUANT T TES

TEMPORARY EROSION CONTROL
| TEM UNIT|STAGE | |STAGE 2 |STAGE 3 |STAGE 4 |AS DIRECTED | TOTAL
MULCH TON 5 5 5 5 0 20
TEMPORARY GRASSING ACRE 2 3 S TO/\/E DUM/DED /C\) / /D /C\)A/D"’ T/D / ° / /\/
SILT FENCE TYPE C LIN FT | 3947 0 130 0 813 4890
BALED STRAW BARR/ER LIN FT| 680 0 0 0 140 820 DETOUR BR / DGE 350 SY
CONSTRUCTION EXIT EACH |2 2 2 0 0 6
MAINT SILT FENCE TP C LIN FT| 1974 0 65 0 406 2445 PROPOSE]D BR/DGE 27 SY
WATER MONITORING & SAMPLING |EACH / / 0 2
WATER QUALITY INSPECT/IONS MO /8 18
Ao 2 2 ; ; : AS DIRECTED BY ENGINEER | /79 5Y
RIP RAP CHECK DAMS EACH 2 0 0 0 8 10
FABRIC CHECK DAM - TP C LIN FT|0 0 0 30 10 40 107 Al N, SY
BALED STRAW CHECK DAM LIN FT|60 0 0 0 10 70
SILT GATE, TP 3 EACH 0 0 / 0 0 /
T ey ST - ; ; ; > INCLUDES QUANTITY FOR BRIDGE END ROLL PROTECTION
MAINT. INLET SEDIMENT TRAP EACH 2 0 0 0 0 2
MAINT. DITCH CHECK - STONE EACH 2 0 0 0 8 10
MAINT. CHECK DAM-ALL TYPES LIN FT|60 0 0 30 30 120
MAINT. BALED STRAW CHECK DAM| LIN FT| 445 0 0 0 0 445 F/ L TE/CQ FAB/CQ / C
DETOUR BR/DGE 350 SY
PERMANENT EROSTON CONTROL
| TEM UNIT|QNTY |AS DIRECTED |TOTAL PROPOSED BRIDGE = Sr
PERMANENT GRASSING ACRE 4 / 5 / 5
SLOPE MAT SY 9327 1873 11200 A T CO/\/CO S/D / L LWA YS SY
AGRICULTURAL LIME TON 7 3 10 / 7 9
LIQUID L IME GALLON |9 / 10 SY
FERTILIZER MI X GRADE TON 3 Va 5 AS D / /C\DEC TED BY E/\/G / /\/EE/C\)
FERT. NITROGEN CONTENT LB 179 21 200
TOT A/ S SY
TEMPORARY PIPE SLOPE DRAIN STONE DUMPED PP RAP =
LOCAT I ON S/DE LENGTH 9
607 +30 LT 50 AT CONC. SPILILWAYS /5 SY
6/10+00 LT 50
6/3+00 LT 50
6/5+00 LT 50
508+50 RT 50
508+50 LT 50
513+50 RT 50
524+50 RT 50
AS DIRECTED BY ENGINEER 50
TOTALS 450

ORANGE BARRIER FENCE, 4 FT
400 LIN. FT.

LLOW K

ENGINEERS

2000 RIVEREDGE PARKWAY, SUITE 400, ATLANTA, GA 30328
PHONE 770.857.8400 FAX 770.857.840I

REVISION DATES

7/09/2010

STATE OF GEORGI/A

DEPARTMENT OF TRANSPORTAT /ON

7/14/2010

OFF |CE: CONSULTANT DESIGN

SR |8 BRIDGE
OVER POTATO CREEK
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