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PAVEMENT DESIGN

C GP 1 OR 2, INCL BITUM MATL & H LIME

330 LB/SY RECYCLED ASPH CONC 19MM SUPERPAVE,

D

B

GP 1 OR 2, INCL BITUM MATL & H LIME

330 LB/SY RECYCLED ASPH CONC 25MM SUPERPAVE,

GP 2 ONLY, INCL BITUM MATL & H LIME

165 LB/SY RECYCLED ASPH CONC 12.5MM SUPERPAVE,

F GP 1 OR 2, INCL BITUM MATL & H LIME

880 LB/SY RECYCLED ASPH CONC 25MM SUPERPAVE,
T

J 12" GRADED AGGREGATE BASE

R LEVELING AS REQUIRED

Q GDOT STD 4960 & 4961, METHOD 1

PRECAST TEMPORARY BARRIER,

4.SHIFT EASTBOUND SR 204 TRAFFIC TO EASTBOUND DETOUR

3.CONSTRUCT STAGE 2.2 (EASTBOUND DETOUR TIE-IN)

2.SHIFT WESTBOUND TRAFFIC TO SR 204 WESTBOUND DETOUR

1.CONSTRUCT STAGE 2.1 (WESTBOUND DETOUR TIE-IN)
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PAVEMENT EDGE TREATMENT
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