
LEGEND

GENERAL NOTES

PROPOSED ITEMS EXISTING ITEMS

6x40 PRESENCE LOOP (QUADRUPOLE)

6'x6' PULSE LOOP

PULLBOX, TP 5

PULLBOX, TP 4

PULLBOX, TP 3

PULLBOX, TP 2

PED SIGNAL HEAD

PEDESTAL POLE

OVERHEAD SIGN

5 SECTION HEAD

3 SECTION HEAD

MAST ARM

STRAIN POLE 

CONTROLLER CABINET

        A TEST PERIOD OF UNINTERRUPTED OPERATION OF AT LEAST 30 DAYS.

        UTILITY SERVICE TO THE DEVICE UNTIL THE DEVICE HAS SATISFACTORLY COMPLETED

        THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL CHARGES ASSOCIATED WITH MONTHLY

        ESTABLISHING POWER AND COMMUNICATIONS TO THE TRAFFIC SIGNAL INSTALLATION.

11.     THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL FEES AND PERMITS NECESSARY FOR

        DAMAGED OR DESTROYED.

        SERVICE LINES, STORM DRAIN PIPES, MASONRY WALLS AND PAVING THAT IS REMOVED,

        GUTTER, SLOPE PAVEMENT, SIGNS, GUARDRAIL, LANDSCAPING, GRASSING, UTILITY

        THE DEPARTMENT, ANY BARRIER WALL, FENCE, DITCH PAVING, CURBING, SIDEWALK

10.     THE CONTRACTOR SHALL REPLACE IN KIND AND SIZE, AT NO SEPARATE EXPENSE TO

        OUTLINED IN THE SPECIFICATION.

        INSTALLATION WORK. THE CONTRACTOR SHALL FOLLOW PROCEDURES 

9.      MATERIAL CERTIFICATION IS REQUIRED PRIOR TO BEGINNING ANY SIGNAL 

        MAST ARM POLE FOUNDATION SHEET.

8.      FOR STRAIN POLE FOUNDATION SIZE AND REINFORCEMENT, SEE STRAIN POLE AND 

        ENGINEER.

        TRAFFIC OPERATIONS DISTRICT SIGNAL SHOP. CONTACT CITY OF ATLANTA

        UNLOADED BY THE CONTRACTOR TO THE DEPARTMENT OF TRANSPORTATION OFFICE OF 

7.      WHEN REMOVED, EXISTING TRAFFIC SIGNAL EQUIPMENT SHALL BE DELIVERED AND 

        ENGINEER PRIOR TO FINAL ACCEPTANCE.

6.      INSTALLATION IS TO BE CHECKED AND ACCEPTED BY THE DISTRICT TRAFFIC 

        CABLE TO THE POLES UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

        UTILITY TIMBER POLES WHEN ATTACHING SPAN WIRE OR INTERCONNECT 

5.      THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL NEW GUYS ON EXISTING 

        THE CONTRACTOR CAUSE ANY PART OF THE SIGNAL OPERATION TO BE INOPERABLE.

        PERIOD THROUGH INSTALLATION OF NEW SIGNAL EQUIPMENT. AT NO TIME SHALL

        SUPPORT POLE LOCATIONS(S) REQUIRED BY THE PROJECT DURING THE INTERIM

        SIGNAL AND/OR CONTROL SYSTEM ADJUSTMENTS, INCLUDING TEMPORARY 

        CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC 

4.      THE CONTRACTOR SHALL MAINTAIN EXISTING TRAFFIC SIGNALS DURING 

        OF THE SIGNAL HEADS SHALL BE RETAINED AS SHOWN ON THE PLANS.

        CLEARANCES FROM THE EDGE OF PAVEMENT SHALL BE MAINTAINED.PLACEMENT

        DISCRETION OF THE ENGINEER IS ACCEPTABLE TO AVOID UTILITIES. MINIMUM 

        A MINOR SHIFT WITHIN THE RIGHT-OF-WAY (UP TO A MAXIMUM OF 5 FEET) AT 

        NEW TRAFFIC SIGNAL POLES AND CCTV CAMERA POLES BEFORE INSTALLATION.

3.      THE CONTRACTOR SHALL LOCATE UNDERGROUND UTILITIES IN THE VICINITY OF

       CENTERS OF SIGNAL FACES  

        ROAD SURFACE AND A MINIMUM OF 8 FEET MEASURED HORIZONTALLY BETWEEN

        MORE THAN 19 FEET CLEARANCE FROM BOTTOM OF SIGNAL HEADS TO TOP OF        

2.      SIGNAL HEADS SHALL BE ERECTED TO PROVIDE AT LEAST 17 FEET BUT NO        

        EDITION INCLUDING SUBSEQUENT PUBLISHED RULINGS.

        PARTS OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES CURRENT

1.      THE COMPLETE SIGNAL INSTALLATION SHALL CONFORM TO ALL APPROPRIATE 

AERIAL SIGNAL CABLE

SIGN POST

DIRECTIONAL BORE

CONDUIT

6x40 PRESENCE LOOP (QUADRUPOLE)

6'x6' PULSE LOOP

PULLBOX, TP 5

PULLBOX, TP 4

PULLBOX, TP 3

PULLBOX, TP 2

PED SIGNAL HEAD

PEDESTAL POLE

OVERHEAD SIGN

5 SECTION HEAD W/ BACKPLATE

5 SECTION HEAD

3 SECTION HEAD W/ BACKPLATE

3 SECTION HEAD

MAST ARM

STRAIN POLE 

CONTROLLER CABINET

SIGNAL PLANS
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OFFICE: INNOVATIVE PROGRAM DELIVERY  
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