INDEX	
SHEET NO.	DESCRIPTION
1	Cover
2-4	Typical Sections
5	Patching Detail & Pit Sketch
6	Detailed Estimate
6	Total

STATE	AUTHORITY PROJECT No.	FISCAL YEAR	SHEET No.	TOTAL SHEETS
GA.	RA2-16(3)	61	1	6

GEORGIA
STATE HIGHWAY DEPARTMENT

PLAN AND PROFILE OF PROPOSED
CARROLLTON TO NEWNAN ROAD
CARROLL - COWETA COUNTIES

AUTHORITY PROJECT

RA-2-16 (3)

FEDERAL ROUTE #

STATE ROUTE # 16

CONVENTIONAL SIGNS

STATE OR COUNTY LINE
CITY LIMIT LINE
PROPERTY LINE
SURVEY OR BASE LINE
RIGHT OF WAY LINE: EXISTING; REQUIRED; LIMIT OF ACCESS; R/W & LIMIT OF ACCESS; R/W MARKERS
FENCE
RAILROADS
POWER LINE
TELEPHONE LINE
POWER POLES
TELEPHONE OR TELEGRAPH POLES



Bridge Exception
Log Mi. 12.21

Bridge Exception
Log Mi. 13.25

Bridge (Surface over)
Log Mi. 17.42

BEG. RA2-16(3)
Log Mi. 0.00

END RA2-16(3)
Log Mi. 22.62

SCALE IN MILES

NOTE: ALL WORK TO BE DONE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS OF THE STATE HIGHWAY DEPARTMENT OF GEORGIA, DATED MAY 1, 1956.

APPROVED BY BUREAU OF PUBLIC ROADS NOV. 9, 1956 AND REVISIONS SUBMITTED FOR PROJECT.

RA-2-16(3)

AVERAGE DAILY TRAFFIC --------2,700 VPD(1960)

LENGTH OF PROJECT	MILES
NET LENGTH OF ROADWAY	22.45
NET LENGTH OF BRIDGES	
NET LENGTH OF PROJECT	
NET LENGTH OF EXCEPTIONS	0.17
GROSS LENGTH OF PROJECT	22.62

SUBMITTED FOR APPROVAL — John M. Wilkerson Jr. — STATE ROAD DESIGN ENGINEER — DATE 1-9-62

RECOMMENDED FOR APPROVAL — J. P. Bacon — STATE HIGHWAY MAINTENANCE ENGINEER — DATE 1-11-62

APPROVED — M. L. Shelburne — STATE HIGHWAY ENGINEER OF GEORGIA — DATE 1-11-62

Plans Completed for P.S. & E — Aug. 10, 1961.
Plans Completed — Jan. 9, 1962.
Plans Revised — Jan. 11, 1962