SHEET NUMBERS
1
2
3
4
5
6 - 11
12 - 21
22 - 27
28
29 - 37
38 - 52

GENERAL NOTES

- 1. THE CONTRACTOR SHALL BE REQUIRED TO USE THE ONE-CALL CENTER TELEPHONE NUMBER, I-800-282-7411, FOR THE PURPOSE OF COORDINATING THE MARKING OF UNDERGROUND UTILITIES. THE CONTRACTOR'S ATTENTION IS CALLED TO SUB-SECTION 105.06 "COOPERATION" WITH UTILITIES".
- 2. ANY SIGN THAT MAY BE DISTURBED OR REMOVED DURING CONSTRUCTION OR THAT BECOMES
 TOO CLOSE TO THE NEW EDGE OF PAVEMENT SHALL BE RESET OR REPLACED PER GA. STANDARDS.
 NO SEPARATE PAYMENT WILL BE MADE FOR RESETTING OR REPLACING COST TO BE INCLUDED IN OVERALL BID.
- THIS PROJECT LIES WITHIN THE LIMITS OF AN INSECT INFESTED AREA. THE CONTRACTOR'S ATTENTION IS CALLED TO THE FOLLOWING SUB-SECTIONS OR SPECIAL PROVISIONS TO THE STANDARD SPECIFICATIONS:
 - A) SUB-SECTION 107.13D INSECT CONTROL REGULATIONS B) SUB-SECTION 155 - INSECT CONTROL
- C) SUB-SECTION 893 - MISCELLANEOUS PLANTING.
- 4. NOTICE OF INTENT IS NOT REQUIRED.
- 5. ALL WORK SHALL BE COMPLETED WITHIN THE EXISTING RIGHT-OF-WAY.
- 6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL AND PROPERLY DISPOSING OF ALL UNSALVAGEABLE MATERIAL IN THIS PROJECT. THE CONTRACTOR SHALL NOT DEPOSIT ANY MATERIAL IN ANY WATERWAY. DISPOSAL SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.
- 7. THE CONTRACTOR SHALL BE LIMITED TO WORKING ON THREE BRIDGES AT A TIME. THE CONTRACTOR SHALL MOVE THE CHANGEABLE MESSAGE SIGNS FROM WORK SITE TO WORK SITE AS NECESSARY.

	CONSTR. DETAILS		
SHEET NO.	DESCRIPTION	DATE	
28	IMPACT ATTENUATOR UNITS (G-11)	03-01	

	GEORGIA STANDARDS	
SHEET NO.	DESCRIPTION	DATE
29	3901 BAR BENDING DETAILS	08-69
30	4010 "W" BEAM GUARDRAIL	07-97
31	4011-A POST & OFFSET BLOCKS FOR "W" & "T" BEAM GUARDRAIL	10-97
32	4040 GUARDRAIL ANCHORAGE TYPE 12	07-97
33	4360 REFLECTORIZED GUARDRAIL WASHERS	08-97
34	4960 CONCRETE BARRIER TEMPORARY	11-97
<i>3</i> 5	4961 PRECAST TEMP BARRIER	05-96
36	9106 TRAFFIC CONTROL DETAIL (FOR LANE CLOSURE ON MULTI-LANE HIGHWAY)	05-94
37	9100 TRAFFIC CONTROL GENERAL NOTES, STANDARD LEGEND, MISC. DETAILS	08-99

 STATE	PROJECT NUMBER	SHEET NO.	TOTAL SHEETS
GA.	NHS-M000-00(437)	2	52

DATE	REVISED SHEET NO.	REVISION
1-08-02	4	CHANGED TYPE OF PORTABLE IMPACT ATTENUATOR
1-08-02	5	CHANGED TYPE OF PORTABLE IMPACT ATTENUATOR
1-08-02	3	REVISED PAVING CONSTRUCTION SEQUENCE
1-08-02	<i>3</i>	REVISED OGFC PAVEMENT TO PEM PAVEMENT
1-08-02	4	REVISED OGFC PAVEMENT TO PEM PAVEMENT
1-08-02	5	REVISED OGFC PAVEMENT TO PEM PAVEMENT
1-08-02	3	REMOVED ASPHALTIC CONC LEVELING
1-08-02	4	REMOVED ASPHALTIC CONC LEVELING QUANTITY
1-08-02	5	REMOVED ASPHALTIC CONC LEVELING QUANTITY
1-08-02	5	ADDED PAY ITEM FOR IO" SOLID WHITE THERMOPLASTIC STRIPE
1-08-02	21A	REMOVED DETOUR PLAN
01-08-02	3	RUMBLE STRIPS ADDED TO TYPICAL SECTION
01-08-02	4	CHANGED PAY ITEM FOR INDENTATION RUMBLE STRIPS
1-08-02	5	CHANGED PAY ITEM FOR INDENTATION RUMBLE STRIPS
01-08-02	38	REMOVED SIGNING & MARKING QUANTITIES
01-08-02	45	REMOVED SIGNING & MARKING QUANTITIES
01-08-02	4	REVISED 5" SOLID WHITE PREFORMED QUANTITY
01-08-02	5	REVISED 5" SOLID WHITE PREFORMED QUANTITY
01-08-02	4	REVISED 5" SOLID YELLOW PREFORMED QUANTITY
01-08-02	5	REVISED 5" SOLID YELLOW PREFORMED QUANTITY
01-08-02	4	REVISED 5" SKIP WHITE PREFORMED QUANTITY
01-08-02	5	REVISED 5" SKIP WHITE PREFORMED QUANTITY
01-08-02	4	REVISED 5" SKIP WHITE PREFORMED QUANTITY
01-08-02	5	REVISED 12.5 mm SUPERPAVE QUANTITY
01-08-02	4	REVISED 12.5 mm SUPERPAVE QUANTITY
01-08-02	5	REVISED BITUMINOUS TACK COAT QUANTITY
01-08-02	4	REVISED BITUMINOUS TACK COAT QUANTITY
01-08-02	<u> </u>	REVISED WILL ASPH CONC VARIABLE DEPTH QUANTITY
01-08-02	4	REVISED WILL ASPH CONC VARIABLE DEPTH QUANTITY
07-08-02	44, 47 & 52	NOTE REVISED FOR DRILLED HOLES
)2-28-02)2-28-02	4 & 5	CHANGED PAY ITEM NUMBER AND NAME OF GUARDRAIL IMPACT ATTENUATOR
	39, 43, 46 & 52	REVISED DETAIL
04-18-02	4	ADDED PAY ITEM 150-9011
05-17-02	5	ADDED PAY ITEM 150-9011
05-17-02	4	CHANGED PAY ITEM 700-6900 TO 700-6910
05-17-02 05-17-02	5	CHANGED PAY ITEM 700-6900 TO 700-6910
		CHANGED PAY ITEM 163-0230 TO 163-0232
05-17-02 05-17-02	5	CHANGED PAY ITEM 163-0230 TO 163-0232
05-17-02 05-17-02	4	CHANGED PAY ITEM 163-0235 TO 163-0240
05-17-02	5	CHANGED PAY ITEM 163-0235 TO 163-0240
05-17-0 <u>2</u>	<u> </u>	CHANGED FAI TIEM 163 0233 TO 163 0240
	, , , , , , , , , , , , , , , , , , ,	
		·
		·
	i e	1