



SECTION AT ENDWALL

CONSTRUCTION SEQUENCE

1. PLACE TEMPORARY TRAFFIC CONTROL MEASURES FOR PHASE I CONSTRUCTION.
2. SAWCUT AND REMOVE EXISTING DECK SLAB TO LIMITS SHOWN ON PLANS.
3. CLEAN EXISTING DECK REINFORCEMENT TO REMAIN IN PLACE.
4. PLACE NEW END WALL REINFORCEMENT.
5. FORM AND CAST END WALL AND DECK SLAB CONCRETE.
6. REPEAT STEPS 1 THROUGH 5 FOR PHASE II CONSTRUCTION.
7. COMPLETE DECK OVERLAY AND JOINT SEALING OPERATIONS.



SECTION THRU ENDWALL



EXPANSION JOINT DETAILS

LOCATION	NO. OF LOC.	MARK	LENGTH		NO. BARS	TYP. REG'D.	TYPE	AG	B		C		D		E	
			FT.	IN.					FT.	IN.	FT.	IN.	FT.	IN.	FT.	IN.
BENTS 1 & 4	2															
		402	3	6	45	3			2	6	1	0				
		403	3	4	45	3			2	6	0	10				
		404	3	3	59	34	6		0	6	1	3	1	0	1	3

C:\DGN\2019\CT10\BOL10 3DS.DGN 10-15-01 ITD

BRIDGE NO. 3

JBT J.B. Trimble, Inc.
6445 Powers Ferry Road
Atlanta GA 30339-2933
(770) 952-1022

GEORGIA
DEPARTMENT OF TRANSPORTATION
OPERATIONS DIVISION-OFFICE OF MAINTENANCE

DISTRICT 2 BRIDGE REPAIRS (DECK OVERLAY)
S.R. 10 OVER ELLIS STREET
RICHMOND COUNTY STP-M000-00 (864)

SCALE: AS SHOWN APRIL 2002

BRIDGE SHEET
3 OF 3

DATE	REVISIONS	BY

DESIGNED PJC	CHECKED GLE	REVIEWED EHG
DRAWN ITD	DESIGN GROUP MAINTENANCE	APPROVED STH