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AT END OF WORKZONE, SHIFT TRAVEL LANES BY
TAPERING LANE WIDTHS FROM EXISTING (27

TO TEMPORARY WORK ZONE WIDTHS OF 11’7 AT A
TAPER RATE OF 70:1. SEE GA STD 4960 FOR
END TREATMENT OF TEMPORARY CONCRETE BARRIER.
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