— e — N s T o T T e B R
USER: kmoduf ¥ -PENTBL | IR o1 L. L — NHS_M0BZ-00(434) e A

AT END OF WORKZONE, SHIFT TRAVEL LANES BY
TAPERING LANE WIDTHS FROM EXISTING |27

TO TEMPORARY WORK ZONE WIDTHS OF 117 AT A
TAPER RATE OF 70:/. SEE GA STD 4960 FOR

END TREATMENT OF TEMPORARY CONCRETE BARRIER. ®
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C0. LINE)
TRAFFIC TO REMAIN ON EXISTING (SHIFTED
SLIGHTLY UTILIZING (1’ LANES)
PLACE TEWPORARY BARRIER BETWEEN TRAVEL
LANES & WORK ZONES AND PROTECT ENDS IN
ACCORDANCE WITH GA STD 4960.
CONSTRUCT OUTS!DE TEMPORARY ASPHALT
PAVEMENT, GRADING & DRAINAGE
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