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AT END OF WORKZONE, SHIFT TRAVEL LANES BY
TAPERING AT A RATE OF 70:1. SEE GA STD 4960
FOR END TREATMENT OF TEMPORARY CONCRETE BARRI!ER.
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(JUST NORTH OF SR 154 TO COWETA /
FULTON CO. LINE)

SHIFT TRAFFIC TO THE OUTSIDE UTILIZIING
TEMPORARY ASPHALT PAVEMENT.

PLACE TEMPORARY BARRIER BETWEEN TRAVEL
LANES & WORK ZONES AND PROTECT ENDS [N
ACCORDANCE WITH GA STD 4960.

CONSTRUCT FULL DEPTH CONCRETE INSIDE
SHOULDER, MED/AN BARRIER AND DRAINAGE.
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