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© (BEGIN PROJECT TO JUST NORTH SR 154)
SHIFT TWO [NSIDE LANES TO INSIDE
UTILIZING FULL DEPTH CONCRETE
CONSTRUCTED ON STAGE 2. SHIFT LANES AT
A TAPER RATE OF 70:1.
WAINTAIN OUTSIDE LANE ON TEMPORARY
ASPHALT PAVEMENT.
PLACE TWO ROWS OF TEMPORARY BARRIER
BETWEEN TRAVEL LANES & WORK ZONES AND
PROTECT ENDS IN ACCORDANCE WITH GA STD
4960.
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