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AT END OF WORKZONE, SHIFT TRAVEL LANES TO
EXISTING AT A TAPER RATE OF 70:/. SEE GA STD
4960 FOR END TREATMENT OF TEMPORARY CONCRETE
BARRIER.
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CONSTRUCT FULL DEPTH FINAL TRAVEL LANE A
NO. 2 %
SHIFT TRAVEL LANES TO EXISTING AT A Y
TAPER RATE OF 70:1. %
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