STATE	PROJECT NUMBER	SHEET NO.	TOTAL SHEETS
GA.	CSNHS-M002-00(790)	101	125

REINFORCING SCHEDULE

LOCATION	NO. OF LOC.	MARK	LENGTH FT.	LENGTH IN.	NO. BARS REQ'D.	TYPE	A	G	B FT.	B IN.	C FT.	C IN.	D FT.	D IN.	E FT.	E IN.
SPAN 1 LT	1															
		400A	51-	9	62	1										
		402	2-	10	29	3			2-	0	0-	10				
		403	2-	8	29	3			2-	0	0-	8				
		404	2-	9	28	34	6		0-	6	1-	3	0-	6	1-	3
		405	5-	1	28	31	4	4	0-	9	1-	9½	1-	9½		
		406A	6-	10	2	1										
		406B	20-	7	2	1										
		500A	6-	4	91	1										
		500B	19-	6	91	1										
		501A	6-	4	91	1										
		501B	19-	6	91	1										
		800A	6-	9	4	1										
		800B	12-	0	8	1										
SPAN 2 LT	1															
		400B	50-	6	62	1										
		405	5-	1	56	31	4	4	0-	9	1-	9½	1-	9½		
		406A	6-	10	4	1										
		406B	20-	7	4	1										
		500A	6-	4	92	1										
		500B	19-	6	92	1										
		501A	6-	4	92	1										
		501B	19-	6	92	1										
		800A	6-	9	8	1										
		800B	12-	0	16	1										
SPAN 3 LT	1															
		400C	50-	7	62	1										
		402	2-	10	29	3			2-	0	0-	10				
		403	2-	8	29	3			2-	0	0-	8				
		404	2-	9	28	34	6		0-	6	1-	3	0-	6	1-	3
		405	5-	1	28	31	4	4	0-	9	1-	9½	1-	9½		
		406A	6-	10	2	1										
		406B	20-	7	2	1										
		500A	6-	4	93	1										
		500B	19-	6	93	1										
		501A	6-	4	93	1										
		501B	19-	6	93	1										
		800A	6-	10	4	1										
		800B	12-	0	8	1										

REINFORCING SCHEDULE

LOCATION	NO. OF LOC.	MARK	LENGTH FT.	LENGTH IN.	NO. BARS REQ'D.	TYPE	A	G	B FT.	B IN.	C FT.	C IN.	D FT.	D IN.	E FT.	E IN.
SPAN 1 RT	1															
		400D	52-	7	62	1										
		402	2-	10	29	3			2-	0	0-	10				
		403	2-	8	29	3			2-	0	0-	8				
		404	2-	9	28	34	6		0-	6	1-	3	0-	6	1-	3
		405	5-	1	28	31	4	4	0-	9	1-	9½	1-	9½		
		406A	6-	9	2	1										
		406B	20-	7	2	1										
		500A	6-	4	96	1										
		500B	19-	6	96	1										
		501A	6-	4	96	1										
		501B	19-	6	96	1										
		800A	6-	9	4	1										
		800B	12-	0	8	1										
SPAN 2 RT	1															
		400E	51-	10	62	1										
		405	5-	1	56	31	4	4	0-	9	1-	9½	1-	9½		
		406A	6-	10	4	1										
		406B	20-	7	4	1										
		500A	6-	4	95	1										
		500B	19-	6	95	1										
		501A	6-	4	95	1										
		501B	19-	6	95	1										
		800A	6-	9	8	1										
		800B	12-	0	16	1										
SPAN 3 RT	1															
		400F	53-	7	62	1										
		402	2-	10	29	3			2-	0	0-	10				
		403	2-	8	29	3			2-	0	0-	8				
		404	2-	9	28	34	6		0-	6	1-	3	0-	6	1-	3
		405	5-	1	28	31	4	4	0-	9	1-	9½	1-	9½		
		406A	6-	10	2	1										
		406B	20-	7	2	1										
		500A	6-	4	98	1										
		500B	19-	6	98	1										
		501A	6-	4	98	1										
		501B	19-	6	98	1										
		800A	6-	9	4	1										
		800B	12-	0	8	1										

BRIDGE NO. 5 LT. & RT.

J.B. Trimble, Inc.
6445 Powers Ferry Road
Atlanta GA 30339-2933
(770) 952-1022

GEORGIA
DEPARTMENT OF TRANSPORTATION
OPERATIONS DIVISION-OFFICE OF MAINTENANCE

DISTRICT 6 BRIDGE REPAIR
I-75 OVER SR 146
REINFORCING SCHEDULE

CATOOSA COUNTY — CSNHS-M002-00(790)

SCALE: NO SCALE U.N.O. — SEPTEMBER 2005

REVISIONS	BY	DATE
BAR SCHEDULE	GLE	10-31-05

BRIDGE SHEET 8 OF 8

DESIGNED SHG — CHECKED GLE — REVIEWED BFR
DRAWN ITD — DESIGN GROUP MAINTENANCE — APPROVED BFR

11/10/2005

m:\tra\3l-4085 bridge maint, deck rehab\nhs-m002-00(790) catoosa co\dgn\bridge\3l-4085(790)catoosa(br5)\2790b5bar.dgn