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GENERAL NOTES

SR 402 (q-20) OVER

SR 14, M 9124, N/S RR

STAGE w

PAY ITEM 

                                  EXISTING UTILITIES

 NUMBER      QUANTITY  UNIT       PAY ITEM

REINFORCEMENT STEEL: ------------------------------------ GRADE 60, o = 60,000 PSI

BAR BENDING DETAILS ------------------------------------------ GA. STD. 3901 (8-69)

SUMMARY OF QUANTITIES

DESIGN DATA

 3.  REMOVE TEMPORARY BARRIER.

THE AFOREMENTIONED SEQUENCE SHALL BE COORDINATED WITH ROADWAY  OPERATIONS,  SEE

ROADWAY PLANS.  IN LIEU OF THE ABOVE CONSTRUCTION SEQUENCE,  THE CONTRACTOR MAY

SUBMIT A PROPOSED CONSTRUCTION SEQUENCE FOR APPROVAL.

CONSTRUCTION SEQUENCE

     BY CONTRACT DOCUMENTS.

     GEORGIA DOT SPECIFICATIONS.  DO NOT WELD REINFORCING STEEL.

 CHAMFER - CHAMFER ALL EXPOSED CONCRETE EDGES 3/4" UNLESS OTHERWISE NOTED.

     SECTION 620.

     EXISTING STRUCTURE AND HEAVY LINES INDICATE THE NEW STRUCTURE.

     SUBMITTED.

     RUST BEFORE BONDING INTO NEW CONSTRUCTION.

 REINFORCING  STEEL -  PLACE  AND  TIE  ALL REINFORCING STEEL IN ACCORDANCE WITH THE

 PROTECTIVE  PLATFORMS  -  PROVIDE  PROTECTIVE  PLATFORMS  AT THIS SITE, SEE SECTION

 TEMPORARY  BARRIERS,  METHOD  1   - PLACE  TEMPORARY BARRIERS AS SHOWN ON THE PLANS

     LANES.    SUPPLY  AND   USE   THE  BARRIER IN ACCORDANCE WITH SPECIAL PROVISION

 DIMENSIONS  AND  ELEVATIONS  -  VERIFY  ALL  DIMENSIONS AND ELEVATIONS IN THE FIELD

 EXISTING  REINFORCEMENT   -   BEND  EXISTING   REINFORCEMENT  TO BE UTILIZED IN NEW

     THE  PLANS.    THOROUGHLY  CLEAN  EXISTING  REINFORCEMENT OF CONCRETE SCALE AND

     SALVAGED FOR USE BY THE GEORGIA DOT.

 INCIDENTAL  ITEMS  -   INCLUDE  THE  COST  INCIDENTAL  TO   THE   WORK THAT  IS NOT

     SPECIFICALLY   COVERED  BY THE  GEORGIA  STANDARD  SPECIFICATIONS, SUPPLEMENTAL

     SPECIFICATIONS  AND/OR  SPECIAL   PROVISIONS   IN   THE  OVERALL BID SUBMITTED.

     THIS  INCLUDES  THE COST  OF  CLEANING AND  BENDING  OF EXISTING REINFORCEMENT,

     REQUEST ON THE GEORGIA DOT WEBSITE AT:

 EXISTING BRIDGE PLANS  -  ORIGINAL  BRIDGE  PLANS MAY  BE PURCHASED BY SUBMITTING A

     WIDENED UNDER PROJECT NUMBER  q-qD-ACI-20-1 (45).

GENERAL NOTES

     PAYMENT.

     NECESSARY TO COMPLETE THE WORK.

     WATERPROOFING,  JOINT  FILLERS,  TEMPORARY SUPPORTS AND OTHER  INCIDENTAL ITEMS

COMBINED STAGES

 2.  SEAL JOINTS.

STAGE q

449-1350 LF

449-1350 LF

PREFORMED SILICON JOINT SEAL, BR NO - 4, BENT NO - 3

190

189

TWENTY-FOUR HOUR ACCELERATED STRENGTH CONCCY504-0600

511-3000       LUMP   LS   SUPERSTR REINF STEEL, BR NO - 4 (17072)

514-1000       LUMP   LS   EPOXY COATED SUPERSTR REINF STEEL, BR NO - 4 (9767)

540-1202       LUMP   LS   REMOVAL OF PARTS OF EXISTING BRIDGE, BR NO - 4

PREFORMED SILICON JOINT SEAL, BR NO - 4, BENT NO - 1

620-0100       725    LF   TEMPORARY BARRIER, METHOD NO. 1

127

BRIDGE REPAIR CONSISTS OF

EXPANSION JOINT REPLACEMENT ________________________________________ SPECIAL DESIGN

 SPECIFICATIONS  -   GEORGIA STANDARD  SPECIFICATIONS,  2013  EDITION,  AS  MODIFIED

     510  OF  THE  GEORGIA  DOT   SPECIFICATIONS.   MAINTAIN   A   MINIMUM  VERTICAL

 TRAFFIC CONTROLS  -  SEE ROADWAY  PLANS  FOR  TRAFFIC  CONTROLS AND TRAFFIC CONTROL 

      HTTP://WWW.DOT.GA.GOV/DOINGBUSINESS/RESEARCH/PAGES/ROADDESIGNSEARCH.ASPX 

     THE  ORIGINAL  BRIDGE  WAS BUILT UNDER  PROJECT NUMBER  q.20- 1 (7) 51  AND WAS

     PRIOR  TO  ORDERING   MATERIALS  OR  BUILDING  FORMS.  LIGHT LINES INDICATE THE

 EPOXY  RESIN  ADHESIVE  -   APPLY  EPOXY   RESIN   ADHESIVE TYPE w  TO ALL HARDENED

     CONCRETE  SURFACES  JUST  PRIOR TO  POURING  THE CONCRETE FOR THE NEXT STAGE OF

     CONSTRUCTION,   SEE   SECTION  886  OF THE GEORGIA  DOT SPECIFICATIONS. INCLUDE

     CONSTRUCTION IN A MANNER TO PROVIDE THE  MAXIMUM  LAP  POSSIBLE  OR AS SHOWN ON 

 PAINT - ANY  DAMAGE TO THE PAINT OF THE  EXISTING STRUCTURAL STEEL SHALL BE CLEANED 

 SALVAGE  MATERIAL  -   NO  MATERIAL  REMOVED  FROM  THE EXISTING STRUCTURE SHALL BE 

 REINFORCEMENT STEEL COUPLERS  -  COST  OF  REINFORCEMENT  STEEL  COUPLERS  SHALL BE

     INCLUDED IN THE PRICE BID FOR ‘SUPERSTR REINF STEEL".

                                  TRAFFIC DATA

SPECIFICATIONS ----------------------------------------- AASHTO 17TH EDITION, 2002

TYPICAL HS20 AND/OR MILITARY LOADING ------------------------------ IMPACT ALLOWED

FUTURE PAVING ALLOWANCE ----------------------------------------- 30 LBS PER SQ FT

REINFORCED CONCRETE EDGE BEAM REPLACEMENT--------------------------- SPECIAL DESIGN

CONCRETE BARRIERS - TEMPORARY ------------------------------ GA. STD 4960 (5-10-07)

DETAILS OF PRECAST TEMPORARY BARRIERS ---------------------- GA. STD. 4961 (9-8-06)

(TO REMAIN)

4- 4 IN. l CONDUIT --------------------------------------------------------- GADOT

TRAFFIC --------------------------------------------- ADT = 136,850 (2012)

DESIGN SPEED ------------------------------------------------------ 55 MPH

449-1350 LF PREFORMED SILICON JOINT SEAL, BR NO - 4, BENT NO - 4186

 2.  RECONSTRUCT STAGE w  EDGE  BEAM  AND  PORTIONS OF APPROACH SLAB

     AND  GEORGIA STANDARD NOS. 4960 AND 4961  TO  PROVIDE FOR  2  -  11’-0" TRAFFIC

     THE  COST  OF  EPOXY   ADHESIVE   AND  ITS  APPLICATION  IN   THE   OVERALL BIDCONCRETE: ---------------------------- 24 HOUR ACCELERATED STRENGTH, u = 3,500 PSI

 2.  RECONSTRUCT STAGE q  EDGE  BEAM  AND  PORTIONS OF APPROACH SLAB

BRIDGE NO. 4

     ACCORDING TO PLANS AND SPECIAL PROVISIONS.

     TRAFFIC LANES.

     ACCORDING TO PLANS AND SPECIAL PROVISIONS.

     TRAFFIC LANES.

 1.  UTILIZE   LANE  CLOSURES  IN   ACCORDANCE   WITH THE  SPECIAL  PROVISIONS

     AS NECESSARY.

 1.  PLACE  TEMPORARY BARRIERS  AT  LOCATION  1,  MAINTAINING  2  - 11’-0" 

 1.  RELOCATE TEMPORARY BARRIERS  TO  LOCATION 2,  MAINTAINING 2  -  11’-0" 

027

 RAILROAD -  ALL WORKS ON, OVER, UNDER, OR ADJACENT TO NORFOLK SOUTHERN RIGHT-OF-WAY

     PROTECTION OF RAILWAY INTERESTS" (NS SPECIAL PROVISIONS).

     SHALL BE DONE IN ACCORDANCE WITH NORFOLK SOUTHERN "SPECIAL  PROVISIONS  FOR THE

     AND  REPAINTED  AS  PER  SECTION  535  OF  THE  GEORGIA DOT SPECIFICATION AT NO

     GEORGIA RAILROAD AND MURPHY AVENUE.

     CLEARANCE OF  23’-1"  ABOVE  WHITEHALL STREET,  CSX TRANSPORTATION,  CENTRAL OF 

     ADDITIONAL COST TO THE DEPARTMENT.
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620-0200       725    LF   TEMPORARY BARRIER, METHOD NO. 2

 TEMPORARY  BARRIERS,  METHOD  2   -  PLACE TEMPORARY BARRIERS AS SHOWN ON THE PLANS

     AND  GEORGIA  STANDARD  NO. 4960 TO  PROVIDE FOR  2  -  11’-0"  TRAFFIC  LANES.

     SUPPLY AND USE  THE   BARRIER IN ACCORDANCE WITH SPECIAL PROVISION SECTION 620.
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