
SIGNAL PLANS

27-    

UNIT QUANTITYMATERIALS        

LIST OF MATERIALS

AND SHOULD BE VERIFIED BY THE CONTRACTOR.

LIST OF MATERIALS IS "FOR INFORMATION ONLY"

CONTROLLER CABINET ASSEMBLIES

        F. SWITCH PACK

LOOP/PED LEAD-IN WIRE (SHIELDED, TWISTED/1000 FT)

        3 PAIR, 18 AWG 

SIGNAL CABLE (14 AWG)

        7 CONDUCTOR, PER 1000 FT.

1-SECTION, 18" LED COUNTDOWN PEDESTRIAN SIGNAL HEAD, FULL HAND/MAN OVERLAP

        9" HIGH, NUMBERS & 12" SYMBOLS

PEDESTRIAN PUSH BUTTON STATIONS, W/BUTTONS AND SIGNS:

        9" x 15", R10-3e, (L)EFT OR (R)IGHT, COUNTDOWN

HARDWARE FOR SPANWIRE MOUNTING

HARDWARE FOR PEDESTAL POLE, TOP POST MOUNTING, ONE-WAY BRACKET ASSEMBLY

HARDWARE FOR PEDESTAL POLE, TOP POST MOUNTING, TWO-WAY BRACKET ASSEMBLY

PULLBOX, PB-2

PULLBOX, PB-3

CONDUIT, 1"

MISCELLANEOUS MATERIALS NEEDED TO COMPLETE INSTALLATION
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PEDESTRIAN PUSH BUTTON STATION ASSEMBLY

        9" x 15", W/DOUBLE PUSH BUTTON ADAPTER FOR 4" DIA PEDESTRIAN POLE, ADJUSTABLE
EA

        G. DC ISOLATOR

        -EXTERNAL MOUNTED, CABINET (PER GDOT SPECIFICATIONS)

EA

EA

BACK PLATE FOR ONE-WAY, 3-SECTION, 12" SIGNAL HEAD

C1 PIN

FUNCTION

FIELD TERM

CHANNEL 2

55 44 77 48 57 46 79 50 61 75 73 74 52

TB3 3,4 TB3 7,8 TB3 11,12 TB5 3,4 TB5 7,8 TB5 11,12 TB7 3,4 TB7 7,8 TB7 11,12 TB9 5,6 TB9 8,9 TB9 11,12

C1 PIN

FUNCTION

FIELD TERM

CHANNEL 1

TYPE

CARD

DET DET DET DET DET TBA TBA DC DC DC

55 40 64 48 57 42 66 50 59 54 71 72 51

TB3 1,2 TB3 5,6 TB3 9,10 TB5 1,2 TB5 5,6 TB5 9,10 TB7 1,2 TB7 5,6 TB7 9,10 TB9 4,6 TB9 10,12TB9 7,9

UPPER INPUT FILE

LOWER INPUT FILE

C1 PIN

FUNCTION

FIELD TERM N/C

CHANNEL 2

56 43 76 47 58 45 78 49 62 53 69 70 82

STOP TIME

TB2 3,4 TB2 7,8 TB2 11,12 TB4 3,4 TB4 7,8 TB4 11,12 TB6 3,4 TB6 7,8 TB6 11,12 TB8 5,6 TB8 8,9

C1 PIN

FUNCTION

FIELD TERM

56 39 63 47 58 41 65

FLASH

N/CTB8 4,6TB6 9,10TB6 5,6TB6 1,2TB4 9,10TB4 5,6TB4 1,2TB2 9,10TB2 5,6TB2 1,2

CHANNEL 1

TYPE

CARD

DET DET DET DET DET TBA TBA DC DC DC

49 60 80 67 68 81

TB8 7,9

3 4 5 6 7 8 9 10 11 13 14SLOT 1 2 12

332 CABINET INPUT ASSIGNMENT

ENABLE

ACTRA/SEPAC

ACTRA/SEPAC

ACTRA/SEPAC

ACTRA/SEPAC

ACTRA/SEPAC

ACTRA/SEPAC

ACTRA/SEPAC

ACTRA/SEPAC

1

1

4

2

6

2

7

2

9

3

12

4

14

4

15

4

18

3

1

1

3

2

5

2

7

2

9

3

11

4

13

4

15

4

17

1 02 06

PED 2 PED 6

/ /

DETECTOR

DETECTOR

DETECTOR

DETECTOR

ASSIGNED

ASSIGNED

ASSIGNED

ASSIGNED

PED 4 PED 8

04/ 08/

19

5

19

5 6

22 24

6

25

6

29

7

32

8 8

34 35

8 7

38 PRE 2PRE 6PRE 5

RR 2EVDEVCSPARE 3

SPARE 2 PRE 3 PRE 4 PRE 121

6

23

6

25

6

29

7

31

8

33

8

35

8

37

5

ADVANCE

EVA EVB RR 1

DETDET

DET DET

7

3

1

1

332 PREFABRICATED CONTROLLER CABINET BASE W/UPS EXTENSION 1
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DET DET

DET DET

        M. UNINTERRUPTED POWER SYSTEM

CONDUIT, 2" LF

LOOP DETECTOR WIRE (14 AWG, STRANDED/1000 FT) REEL 2

        H. LOOP DETECTOR, 2-CHANNEL EA

LOOP SAW CUT LF

2-CH

L2A

L2B

2-CH

L4A

L4B

2-CH

        D. CABINET ASSEMBLY, MODEL 332A EA 1

4

670

885

27-0004

        A. CONTROLLER UNIT, MODEL 2070LX

PEDESTAL POLE, 15 FT, & SQUARE BASE

ONE-WAY, 3-SECTION, 12" LED SIGNAL HEAD

        K. 2010 CONFLICT MONITOR TYPE B, EXTENDED FEATURES (ETHERNET)

EA 4PEDESTAL POLE, 10 FT, & SQUARE BASE
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS
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