
SIGNAL PLANS

27-    

UNIT QUANTITYMATERIALS        

LIST OF MATERIALS

AND SHOULD BE VERIFIED BY THE CONTRACTOR.

LIST OF MATERIALS IS "FOR INFORMATION ONLY"

CONTROLLER CABINET ASSEMBLIES

LOOP/PED LEAD-IN WIRE (SHIELDED, TWISTED/1000 FT)

        3 PAIR, 18 AWG 

SIGNAL CABLE (14 AWG)

        7 CONDUCTOR, PER 1000 FT.

LOOP DETECTOR WIRE (14 AWG, STRANDED/1000 FT)

HARDWARE FOR SPANWIRE MOUNTING

LOOP SAW CUT

MISCELLANEOUS MATERIALS NEEDED TO COMPLETE INSTALLATION
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        H. LOOP DETECTOR, 2-CHANNEL

BACK PLATE FOR ONE-WAY, 3-SECTION, 12" SIGNAL HEAD

C1 PIN

FUNCTION

FIELD TERM

CHANNEL 2

55 44 77 48 57 46 79 50 61 75 73 74 52

TB3 3,4 TB3 7,8 TB3 11,12 TB5 3,4 TB5 7,8 TB5 11,12 TB7 3,4 TB7 7,8 TB7 11,12 TB9 5,6 TB9 8,9 TB9 11,12

C1 PIN

FUNCTION

FIELD TERM

CHANNEL 1

TYPE

CARD

DET DET DET DET DET TBA TBA DC DC DC

55 40 64 48 57 42 66 50 59 54 71 72 51

TB3 1,2 TB3 5,6 TB3 9,10 TB5 1,2 TB5 5,6 TB5 9,10 TB7 1,2 TB7 5,6 TB7 9,10 TB9 4,6 TB9 10,12TB9 7,9

UPPER INPUT FILE

LOWER INPUT FILE

C1 PIN

FUNCTION

FIELD TERM N/C

CHANNEL 2

56 43 76 47 58 45 78 49 62 53 69 70 82

STOP TIME

TB2 3,4 TB2 7,8 TB2 11,12 TB4 3,4 TB4 7,8 TB4 11,12 TB6 3,4 TB6 7,8 TB6 11,12 TB8 5,6 TB8 8,9

C1 PIN

FUNCTION

FIELD TERM

56 39 63 47 58 41 65

FLASH2 PED

N/CTB8 4,6TB6 9,10TB6 5,6TB6 1,2TB4 9,10TB4 5,6TB4 1,2TB2 9,10TB2 5,6TB2 1,2

0CHANNEL 1

TYPE

CARD

DET DET DET DET TBA TBA DC DC DC

DC ISO

49 60 80 67 68 81

TB8 7,9

DC ISODC ISO

3 4 5 6 7 8 9 10 11 13 14SLOT 1 2 12

332 CABINET INPUT ASSIGNMENT
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BACK PLATE FOR ONE-WAY, 4-SECTION, 12" SIGNAL HEAD
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ONE-WAY, 3-SECTION, 12" LED SIGNAL HEAD

ONE-WAY, 4-SECTION, 12" LED SIGNAL HEAD
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

C F

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE PL

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ'D R/W & LIMIT OF ACCESS
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COUNTY PROJECT NUMBER SHEET NO. TOTAL SHEETS

INNOVATIVE DELIVERY

P.I. 0012722

DIAMOND INTERCHANGE PROJECT
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