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STEP s CUT

STEP 2:

STEP 3:

STEP 4:

A. STAKE MAT INTO SLOT.

MAT AGAINST VERTICAL CUT.

. BACKFILL AND COMPACT.

< USE I"X 3"PRESSURE-TREATED BOARD TO BRACE

. REVERSE MAT ROLL DIRECTION TO OVERLAY CHECK SLOT
. STAKE MAT TO ANCHOR TERMINAL.

UPSTREAM TERMINAL

'QQj )

STEP I: CUT CHECK SLOT.

— 6"

TEMPORARILY STAKE MAT — ST
UNDER MODERATE TENSION. ' ‘ STEP |I:

STEP 2: WORK UPSTREAM * ' - =
ACROSS, CHECK SLOT
LAP BACK 15"

STEP 3: TUCK MAT LAP
SLOT & STAKE

STEF 4: BACKFILL AND PROGRESS
UPSTREAM.

PULL OUT TEMPORARY STAKES WHEN NO LONGER
NEEDED FOR TENSIONING.

TRANSVERSE CHECK SLOT

STEP 3: BACKFILL . .~
TERMINAL SLOT.

CUT TERMINAL SLOT.

STEP 2: STAKE MAT INTO

STEP 4: A. ROLL MAT UP-
STREAM OVER REFILLED
TERMINAL.

B. STAKE MAT DOWN TO ANCHOR

TERMINAL.

C. PROGRESS UPSTREAM WITH ROLL.

DOWNSTREAM TERMINAL
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METAL MATTING - BLANKET STAPLE

ROLL NO.

ROLL NO. 2

.

IN CHANNELS

GENERAL NOTES

l. INSTALLATION TO BE DONE AS PER MANUFACTURER’S
RECOMMENDATIONS.

2. START AT DOWNSTREAM TERMINAL AND
PROGRESS UPSTREAM.

3. FIRST ROLL IS CENTERED LONGITUDINALLY
IN MID CHANNEL AND PINNED WITH TEMPORARY
STAKES TO MAINTAIN ALIGNMENT.

4, SUBSEQUENT ROLLS FOLLOW IN STAGGERED
SEQUENCE BEHIND FIRST ROLL.USE CENTER
ROLL FOR ALIGNMENT TO CHANNEL CENTER.

5. WORK OUTWARDS FROM CHANNEL CENTER
TO EDGE.

6. USE 3" OVERLAP AND STAKE AT 5" INTERVAL
ALONG SEAMS.

7. USE 3" OVERLAPS AND SHINGLE DOWNSTREAM
TO CONNECT LINING AT ROLL ENDS.

8. METAL STAPLES MAY BE USED IN LIEU OF

SEQUENTIAL ROLL RUN OUT 5

___ROLL NO.5 WOODEN STAKES.
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