1/3

ALTERNATE SELECTION COST ESTIMATE

PROJECT NUMBER:  STP-8000(8)                                                             

COUNTY:  MUSCOGEE                                                                                                                       

DATE:  OCTOBER 30, 2000 

PREPARED BY:  GREENHORNE & O'MARA, INC.                                     

( )PROGRAMMING PROCESS  (X)CONCEPT DEVELOPMENT  ( )DURING PROJECT DEV.

PROJECT COST



A. RIGHT-TO-WAY:



   1. PROPERTY (LAND & EASEMENT)   7.60 AC. (EXCL DISPL)

$                


   2. DISPLACEMENTS:  10 Apartment Buildings, 1 Commercial Building, 1 Residential Home 

$


   3. OTHER COST (ADM./COST, INFLATION)

$


SUBTOTAL:A

$


B. REIMBURSABLE UTILITIES:



   1. RAILROAD 

$


   2. TRANSMISSION LINES   

$


   3. SERVICES

$
 

SUBTOTAL:B

$


C. CONSTRUCTION:



   1. MAJOR STRUCTURES 




      a.  BOX CULVERTS:  Double 5x5 Box Culvert @ 260 LF

$
135,795 






SUBTOTAL:C-1

$
135,795

   2. GRADING AND DRAINAGE:



      a. EARTHWORK   32,220 C.Y.  @ 8.25/CY

$
265,815 

      b. DRAINAGE:



         1) LONGITUDINAL PIPE: 7245 LF  @ $30.00/LF

$
0  

         2) CATCH BASINS:             44 CB’S @ $1880/EA

$
217,350

                                                                                                        

$
82,720

SUBTOTAL:C‑2

$                 565,885



   3. BASE AND PAVING:



      a. AGGREGATE BASE –  25,472 TNS @ $22.00/ TN

$
560,384 

      b. ASPHALT PAVING:  SURFACE – 3,480 TN
$
 33.15/TN
$                  115,362

                          BINDER –  4,649 TN
$
 31.82/TN
$                  147,931   

                          BASE -  9,088 TN
$
 31.20/TN
$                  283,546

SUBTOTAL:C-3.b

$
       546,839 

      c. CONCRETE MEDIAN PAVING     4,973 SY @   $33.00/SY

$
164,109 

      d. OTHER   



SUBTOTAL:C‑3

$              
1,271,332 

   4. LUMP ITEMS:



      a.  GRASSING

$
55,680 

      b. CLEARING AND GRUBBING  -   9.3  AC

$
186,000 

      c. LANDSCAPING

$
0 

      d. EROSION CONTROL

$                  111,360

      e. TRAFFIC CONTROL

$                  300,000

SUBTOTAL:C-4

$                  653,040

   5. MISCELLANEOUS:



      a. LIGHTING

$                  

      b. SIGNING ‑ MARKING  

$
63,000 

      c. GUARDRAIL   1000 LF  @  $14.50/LF

$
14,500 

      d. CURB & GUTTER     12,730 LF  @  $14.60/LF

$                  185,858

      e.5’ SIDEWALK  7,073 SY @ $32.60/SY

$
230,580

SUBTOTAL:C‑5

$
493,938





   6. SPECIAL FEATURES



      a.  TRAFFIC SIGNALS - 3 @  $50,000                                                       SUBTOTAL:C‑6

$
150,000

ESTIMATE SUMMARY









A. RIGHT-OF-WAY

$  
 


B. REIMBURSABLE UTILITIES 

$  
 


C. CONSTRUCTION




1. MAJOR STRUCTURES

$ 
135,795 


2. GRADING AND DRAINAGE

$   
565,885 


3. BASE AND PAVING

$   
1,271,332 


4. LUMP ITEMS

$     
653,040 


5. MISCELLANEOUS

$     
493,938 


6. SPECIAL FEATURES

$     
150,000 


SUBTOTAL CONSTRUCTION COST

$ 
3,269,990  


E. & C. (10%)

$      
326,999 


INFLATION (5% PER YEAR)

$
515,432 


NUMBER OF YEARS
3
$             


TOTAL CONSTRUCTION COST

$        4,112,421







GRAND TOTAL PROJECT COST

$


ALTERNATE 2-3


RELOCATE CUSSETA RD/OLD CUSSETA RD AWAY FROM RR’S, AND RELOCATE CUSSETA RD THROUGH APARTMENT HOMES
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